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Qualifying Marks: 70 & Above 

 
S. No. Eligibility/ Qualification Criteria Marks 

Attach Evidence as 
Annexure 

1 Registered with PEC in required category  10 A 

2 
Active Taxpayer FBR:  
Income Tax   

10 B 

3 
Active Taxpayer SRB:    
Sales Tax  

10 C 

4 Electrical License of Sindh Govt. 10 D 

5 

Bidders should have experience and documented 
track of similar assignments/ projects with cost 
undertaken, during last 03 (Three) year’s proof of 
experience is required. 

15 E 

6 
Gross Turnover of the bidder should be twice the 
estimated cost in the last 02 (Two) years as per 
audited accounts.  

15 F 

7 
Bank Account Statement showing Balance (Working 
Capital) Amount Equal to at least 25% of Bid 
Amount. 

15 G 

8 
Detail of equipment’s, machineries and transport 
owned/leased/hire by firm/contractor  

05 H 

9 Call deposit 5% of bid amount 05 I 

10 Undertaking for the firm is not Black Listed  05 J 

Total Marks  100  

 

Note:-  Annexures of the above evidences should be attached in company profile/ 

brochure properly with tagging and page numbers in sequence. 
 

 
 
 
 



 

TENDER NOTICE  
Sealed tenders are invited on Composite Scheduled Rates (CSR)/ Item Rate basis, or on both, from interested 
contractors/ firms for the following works; 

S. 

No 
Description 

Earnest 

Money 

Tender 

Fee (Rs.) 

Completion 

Period 

01 
Installation of Solar System 600 kW at Main 

Campus. 
5% 5000/= Six Months 

 
1. ELIGIBILITY CRITERIA: 

 Valid PEC registration in required category, Electrical License of Sindh Govt, Registration Certificate with NTN, SRB 
and Income Tax returns for last 03 years. 

2. MANDATORY QUALIFICATION: 

I. List of similar assignments with cost undertaken, over the past 03 years as a proof of experience is required. 
II. List of litigation (if any): their nature & status. 

III. Affidavit that the firm has never been blacklisted and current status of the firm is de-listed will be allowed to 
participate.  

IV. Annual Turnover should be twice the estimated cost, proof will be required. 
V. Any firm/ company not fulfilling above mandatory qualification will be disqualified. 

3. METHOD OF PROCURING: 

 Single stage-one envelope.  
 

4. BIDDING/ TENDER DOCUMENT: 

The tender will be issued from 05-06-2025 to 21-06-2025, during the office hours against a written request, attaching 
therewith all required documents & company profile. The tender will be received back with proper sealed envelope up to 
12:00 noon on 24-06-2025 and will be opened at 01:00 pm in the office of the undersigned on the same day, in presence 
of the contractors or their authorized representatives who may intend to be present. The tender fees in shape of pay order 
in favour of “PUMHSW Other Receipts Account” and earnest money in shape of C.D in favor of “Security Deposit 
PUMHSW SBA”. In case submission date/ opening day is declared a holiday, the same will be received / opened on the 
next working day. 
5. FUNDING POSITION: 

 Available for above works. 
6. TERMS & CONDITIONS: 

 Under following conditions, the bid will be rejected. 
I. Conditional, electronic and telegraphic bids/ tender. 
II. Bids not accompanied by bid security of the required amount and form. 

III. Bids received after specified date & time. 
IV. Blacklisted firms. 

7. BID VALIDITY PERIOD: 

 Ninety (90) days. 
8. Tenders will available on SPPRA’s PPMS website www.ppms.pprasindh.gov.pk and PUMHSW website 

www.pumhs.edu.pk.The procuring agency reserves the right to reject all or any bids, subject to relevant provisions of 
SPPRA Rules-2010. 

 
 
 

SD 

ASSISTANT ENGINEER (CIVIL) 
PEOPLES UNIVERSITY OF MEDICAL & 

HEALTH SCIENCES FOR WOMEN 
SHAHEED BENAZIRABAD 

http://www.pumhs.edu.pk/


 

TERMS & CONDITIONS OF CONTRACT 
 

1. Supplier will have to provide call deposit @ 5% of bid amount in the favor of the “Security 

Deposit PUMHSW SBA”, in case of failure the tender document will not be entertained. 

The tender fees amounting to Rs. 5,000.00 in shape of pay order in favour of “PUMHSW 

other receipts account”.    

2. Quantity at any time can be increased / decreased or can be deleted at any time as per 

provision of SPP Rules.  

3. The Supplier will have to produce evidence in respect of their registration with income tax, 

sales tax & SRB.  

4. The original brochure /catalogue must accompanied with the offer. 

5. The bid shall comprise a single stage single envelope procedure. 

6. The work will be within stipulated time in case of failure the penalty @ 10% of the total 

tendered cost will be imposed and this amount will be deducted from your bills by using the 

formula as per SPPRA Rules.  

7. The Successful bidders will be bound to carry out job according to specification provided in 

the BOQ within specified time given in the supply order, failing which his earnest money 

shall be forfeited. The successful bidder has to furnish such undertaking in writing on the 

stamp paper of Rs: 100/-   

8. The rates should be given inclusive of GST, Income Tax & any other government duty. 

9. Income tax, G.S.T, Stamp duty & other applicable taxes and duties at the government 

prescribed rates are deductible from the bill.  

10. The item(s) which is/are exempted from GST, the rates for the same must be quoted 

accordingly, stating clearly in BOQ, the cost of all those item(s) excluding G.S.T at the time 

of payment, no claim for GST shall be paid. 

11. All those Suppliers who have been blacklisted by any Government Department, their bids 

shall not be entertained.  

12. Suppliers must produce eligibility as per SPPRA rules. In case of non-production of eligibility 

tender forms will not be issued.  

13. Conditional tenders will not be accepted.  

14. Payment will be made on availability of funds, if delayed due to any reason; no extra interest 

/ mark-up will be accepted / paid.  

15. Rejected consignment shall be returned back to dealers / suppliers at their own cost.  

16. An amount equivalent to 10 % of security deposit shall be withheld from the bills thereafter 

50% will be refunded on satisfactory completion of the job whenever the final bill payment is 



 

made and remaining 50% after completion of the defects liability period, as per Clause-12 of 

General Conditions of the Contract of this bidding document. 

17. The bid validity period shall be for 90 days after opening of tender. 

18. Bid money/ Call Deposit to unsuccessful bidder shall be refunded after one week of tender 

opening on receipt of application on official letter pad.   

 

 
GENERAL CONDITIONS OF THE CONTRACT 

 
CLAUSE 1.  INSTRUCTIONS TO THE BIDDERS 

1) The tenders shall be submitted with all documents and drawing literature & catalogue in 
sealed envelopes with sealing wax / gum. The envelope must contained tender enquiry 
No. on the top. The name of the firm/ company should be affixed on the face of envelope 
at the left side. 

2) Tenders must be filled in with blue or black ink in the columns provided in BOQ documents 
duly signed. 

3) The tenders must be free from erasing cutting and over writing. In case of erasing, cutting 
and over writing, authorized person should initial it. 

4) The rates of each item should be written in figures as well as in words. In case of 
discrepancy the price in words will be taken as authenticate and final. 

5) Conditional Tenders will be rejected and will not be considered/entertained/accepted. 
6) Original purchase receipt of tender fee or in shape of Pay order / DD original as tender 

form fee in favour of Security Deposit PUMHSW SBA must be enclosed with the tender 
form. 

7) The tendered rate should be inclusive of all taxes, Income & Sales Tax etc. payable to 
Federal & Provincial Govt or Local bodies and no claims on this account shall be 
entertained. 

8) The bidder shall furnish copy of valid professional Tax (Excise & Taxation) Certificate 
where applicable. 

9) List of similar assignments with cost under-taken over for last five years. 
 

CLAUSE 2.  SPECIAL CONDITIONS: 
1) Store is required immediately. The tenders may, however, give their short, guaranteed 

delivery period by which the supply will be completed positively. 
2) Tenders are required to specify, country of origin and furnish detailed technical Description 

literature / catalogue along with their offer including warranty letters/ certificates. 
3) The Bidders shall quote their firm and final price both in figures & words on “Free Delivery 

basis to Consignee” end. 
4) Bidder shall submit guarantee letter that the supplied Equipment are the original / brand 

new product / latest model none of the part is replaced, old or refurbished.     
5) No manufacturer shall authorize their distributor/agent/any firm or person to quote the 

same item which manufacturer is quoting it in any tender. Failing that offers of both the 
manufacturer, which the manufacturer as well as another bidder shall be ignored.   

6) The bidder shall confirm the refund of cost difference if the same goods is/was supplied at 
lower rates to any other Govt./Semi Government institution or Armed Forces in the 
province or outside in the same fiscal year as per SPPRA Rules. 

7) The successful supplier / bidder must be bound to supply the awarded items mentioned 
dated supply orders on the quoted rates. 



 

8) The work should be considered as completed after the submission of final bill. The security 
deposit shall be released 50% when the final bill has been paid and remaining after 
completion of 12 months from the date of completion of the work.  

9) Use of white fluid is prohibited and any correction in bidding documents by crossing/ re-
writing without signature/ initial of bidder shall in both conditions lead to rejection of bid. 

 

CLAUSE: 3.  PURCHASER’S RIGHT TO VARY QUANTITIES. 
 

The Procurement Committee reserves the right to increase/decrease or delete the 
quantities as per provision of SPP Rules of any items at the time of award of contract and also 
reserves the right to enhance the quantities of goods/service originally specified in the Schedule 
of Requirement without any change in unit price or other terms and conditions of goods at any 
time during contract period. 
 
CLAUSE: 4.  PURCHASERS RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL 
BIDS:  
 

The Procurement Committee reserves the right to accept or reject any bid in accordance 
with the provision provided in SPPRA rules and to annual the bidding process and rejects all bids 
at any time prior to contract award without thereby incurring any liability to the affected bidder or 
bidders, on the grounds for the Procurement Agency. 
 
CLAUSE 5. ELIGIBLE BIDDERS 

This Invitation for Bids is open to all original Manufacturers, within Pakistan and abroad, 
and their Authorized Agents/Importers/Suppliers subject to the conditions that: 

a) In the case of foreign Manufacturers, they shall offer the product Certified by the ISO-CE-
FDA; 

b) Original technical broacher is mandatory required. 
The Agents/Suppliers/Importers must possess valid authorization from the Manufacturer. In 

case of Manufacturers, they should have documentary proof to the effect that they are the 
original Manufacturers of the required specifications. 

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 
issued by any Government (Federal or Provincial), a local body or a public sector organization. 

The bidders should have operational office(s) in Pakistan and possess financial sustainability 
to meet timely supply of items.  
 
CLAUSE 6. CRITERIA FOR EVALUATION OF BIDS. 

1. Registration with income tax & sales tax departments 
2. Earnest money 
3. Quoted prices. 
4. Operational cost 
5. Specification compliance. 
6. Submission of catalogue,  
7. Original brochure of product  
8. Past performance of manufacturer/sole distributor in terms of supply and after sale 

service.  
9. Delivery schedule  

 
CLAUSE: 7.  NOTIFICATION OF AWARD 



 

1) Prior to the expiration of the period of bid validity, the Project Director will notify the successful 
bidder in writing about the acceptance of the offer delivery by hand or by registered letter, to 
confirmed in writing that the bid has been accepted.  

2) The notification of award will constitute the formation of the contract. 
 

CLAUSE: 8.  AWARD OF CONTRACT & CONTRACT AGREEMENT.  
Subject to the fulfillment of all formalities, the Project/ Director will award the contract the 

successful Bidder whose bid has been determined to be qualified to perform the contract 
satisfactory. 
 
CLAUSE: 9.  PAYMENTS. 

(A)  Interim/Running Bill.  
The competent authority of procuring agency shall pass/certify the amount to be paid to 

the contractor, which he considers due and payable in respect thereof, subject to deduction of 
security deposit, advance payment if any made to him and taxes. All such intermediate payment 
shall be regarded as payments by way of advance against the final payment only and not as 
payments for supply actually done and completed, and shall not preclude the competent authority 
from recoveries from final bill and rectification of defects and unsatisfactory items of works 
pointed out to him during defect liability period. 

(B)  The Final Bill.  
A bill shall be submitted by the contractor as soon as significant work is made, Project 

Directors certificate of the total amount payable for the supply shall be final and binding on all 
parties. 
 
CLAUSE 10. PERFORMANCE SECURITY 

An amount equivalent to 10 % of security deposit shall be withheld. The security deposit 
shall be released 50% when the final bill has been paid and remaining after completion of 12 
months from the date of completion of the work.. 
 
CLAUSE: 11. REDUCED RATES 

In cases where the items of supply are not accepted as so completed, the competent 
authority may make payment on account of such items at such reduced rates as he may consider 
reasonable in the preparation of final or on running account bills with reasons recorded in writing. 
 
CLAUSE: 12. REFUND OF SECURITY DEPOSIT / PERFORMANCE SECURITY.  

On completion of the whole of the works (a work should be considered as complete for the 
purpose of refund of security deposit to a contractor from the last date on which its final supplies 
and installation has been made by a competent authority, the defects notice period has also 
passed and the competent authority has certified that all defects notified to the contractor before 
the end of this period have been corrected, the security deposit lodged by a contractor (in cash or 
recovered in installments from his bills) 50% shall be refunded and remaining 50% shall be 
refunded to him after the expiry of 12 months from the date on which the supplies & installation 
are completed. 
 
CLAUSE: 13. UNDERTAKING: 
 
  That I/We agree whether our tender accepted for total, partial or enhanced quantity for all or 

any single item. I/We also agreed to supply and accept the said item at the rates for the 
supply of contracted quantity within the stipulated period shown in the contract. 

 I/We undertake that, if any of the information submitted in accordance to this tender enquiry 
found incorrect, our contract may be cancelled at any stage on our cost and risk. 



 

PART-II – SPECIAL / PARTICULAR CONDITIONS OF CONTRACT 

1.1   Definitions 

 
“Form of Bid” is synonymous with “Letter of Tender”. 

“Bid” is synonymous with “Tender”. 

“Bidding” is synonymous with “contract”. The following paragraph is added: 

”Program” means the program to be submitted by the contractor in 
accordance with Sub-Clause 8.3 and any approved revisions there to. 

“Procuring Agency” is synonymous with “Procuring Agency” 

“Defects notification Period” is synonymous with “Defects liability Period”. 
 

 
6.10  Records of Contractor’s Personnel and Equipment 

 
The Contractor shall, upon request by the Engineer at any time in relation to any 
item of hired Contractor’s Equipment, forthwith notify the Engineer in writing the 
name and address of the Owner of the equipment and shall certify that the 
agreement for the hire thereof contains a provision in accordance with the 
requirements set forth above. 

The contractor shall commence the works on site within the period named in 
Letter of Acceptance from the date of receipt by him from the Engineer of a 
written Notice to Commence. Thereafter, the contractor shall proceed with the 
works with due expedition and without delay. 

 

8.3 Program 

The program shall be submitted in the either form of Bar Chart identifying the 
critical activities. 

 
13.8 Adjustment for changes in cost 

As per SPPRA Rules. 

Similarly reduction in the cost of these materials will also be recovered from the 
contract or accordingly. 

 
 

Mobilization Advance/Advance Payment 

As stated in Work/ Purchase/ Supply Order or as per SPPRA Rules. 

 



 

14.5  Plants and Materials intended for Works 

 
Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on 
non– perishable materials and sub-clauses(a), (b) and (c) will be applicable for 
plants only :- 

(i) The Contractor shall be entitled to receive from the procuring 
agency Secured Advance against an INDENTURE BOND in 
Public Works Account Form No.31 (Fin. R. Form No. 2) acceptable to 

the procuring agency of such sum as the Engineer may consider proper 
in respect of non-perishable materials brought at the site but not yet 
incorporated in the Permanent Works provided that: 

o The materials are in accordance with the specifications 
for the permanent works; 

 
o Such materials have been delivered to the site and are 

properly stored and protected against loss or damage or 
deterioration to the satisfaction and verification of the 
Engineer/Assistant Engineer but at the risk and cost of the 
Contractor; 

 
o The Contractor’s records of the requirements, orders, 

receipts and use of materials are kept in a form approved by 
the Engineer, and such records shall be available for 
inspection by the Engineer; 

 
o The Contractor shall submit with his monthly statement the 

estimated value of the materials on site together with such 
documents as may be required by the Engineer for the 
purpose of valuation of materials and providing evidence of 
ownership and payment therefore; 
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BIDDING DATA 
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CONTRACT / BIDDING DATA 

 
The following specific data for the works to be tendered shall complement, amend, or 
supplement the provisions in the Instructions to Bidders. Wherever there is a conflict, 
the provisions herein shall prevail over those in the Instructions to Bidders. 

 
Instructions to Bidders Clause Reference 

 

 Name and address of the procuring 
agency: 

Project Director, Engineering Wing 
PUMHSW, Shaheed Benazirabad. 

1.1 Name of the Project and Summary of 
the works: 

Installation of Solar Power System 600 kw 
at Main Campus of PUMHSW. 

2.1 Name of the Borrower/Source of 
Financing/Funding Agency / Funding 
Source: 

Sindh Govt./ University Own Resources/ 

8.1 Time limit for clarification: 07 days. 

10.1 Bid language: English 

11.1(a) Pre-qualification information to be 
updated (where applicable): 

N.A 

11.1(b) Furnish and Technical/ Financial 
Proposal along with brochure of the 
company/ firm. 

Both Technical and Financial Proposals 
required to be submitted. 

13.1 Bidders to quote price/ bid amount/ rates entirely in Pakistani Rupees. 

14.1 Period of Bid Validity: 90 days. 
 Amount of Bid Security: 5% 

17.1 Schedule of SBDs The SBDS will be available from 5th June 2025 
to 21st June 2025 

18.4 Number of copies of the bid to be 
completed and returned: 

One Original including photocopy. 

19.2 (a) Procuring Agency's address for the 

purpose of bid submission: 

Office of the Project Director, Engineering 
Wing Peoples University of Medical & Health 
Sciences for Women, Shaheed 
Benazirabad. 

(b) Name of the Contract: Installation of Solar Power System 600 kw at 
Main Campus of PUMHSW. 

20.1(a) Deadline for submission of bids:  24th June, 2025 till 12:00 noon 

(b) Venue, time, and date of bid opening: Office of the Project Director, Engineering 
Wing Peoples University of Medical & Health 
Sciences for Women, Shaheed 
Benazirabad. 
On 24th June, 2025 at 01:00 P.M 

32.1 Standard form and amount of 
Performance Security 5% acceptable 
to the procuring agency: 

Bank Guarantee / Bank Pay Order / Demand 
Draft or as per SPPRA Rules 

32.3 Stamp duty: 0.35% or notified by the Govt. of Sindh, will 
be paid by successful bidder as stamp duty. 
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FORM OF BID AND APPENDICES TO BID 
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FORM OF BID 

Bid Reference No. 

 
INSTALLATION OF SOLAR POWER SYSTEM 600 KW AT MAIN CAMPUS 

OF PUMHSW, SHAHEED BENAZIRABAD. 
 

To: 
 

 

 

 
1. Having examined the bidding documents including Instructions to Bidders, 

Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of 
Quantities and Addenda Nos.   for the 
execution of the above-named work, we/I, the undersigned, offer to execute 
and complete the work and remedy any defects therein in conformity with the 
Conditions of Contract, Specifications, Drawings, Bill of Quantities and 
Addenda for the sum of Rs. (Rupees   or 
such other’s may be as curtained in accordance with the said conditions. 

 
2. We / I understand that all the Appendices attached here to form part of this bid. 

 
3. As security for due performance of the undertakings and obligations of this 

bid, we/I submit herewith a bid security in the amount of Rupees (Rs. 
 ) drawn in your 
favor or made payable to procuring agency and valid for a period of days   
beginning from the date, bid is opened. 

 
4. We/I undertake, if our bid is accepted, to commence the works and to 

complete the whole of the works comprised in the contract within the time 
stated in Appendix-A to Bid. 

 
5. We/I a greet abide by this bid for the period of days from the date 

fixed for opening the same and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period. 

 
6. Unless and until a formal Agreement is prepared and executed, this bid, to 

get here with your written acceptance thereof, shall constitute a binding 
contract between us. 

 
7. We do hereby declare that the bid is made without any collusion, comparison 

of figures or arrangement with any other bidder for the works. 
 

8. Procuring Agency will accept the Bid as per SPPRA Rules (Amended2019). 



14  

9. We undertake, if our/my bid is accepted, to execute the Performance Security 
referred to in Clause-10 of Conditions of Contract for the due performance of 
the Contract. 

 
10. We confirm, if our bid is accepted, that all partners of the joint venture shall 

be liable jointly and severally for the execution of the Contract and the 
composition or the constitution of the joint venture shall not be altered without 
the prior consent of the procuring agency. (Please delete this in case of Bid 
form a single bidder) In the capacity of duly authorized to sign Bids for and on 
behalf of 

 
Dated this  day of  20  

 
Signature:  

(Name of Bidder in Block Capitals) 
 
 

 
(Seal) Address:   

 

 

 

 

 

 
Witness: 

 
Signature: Name:   

 

 
Address:   

 

 
Occupation:  
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Appendix-A to Bid 
SPECIAL STIPULATIONS 

Clause, Conditions of Contract 
 

 

1. 

Engineer representing 
Consulting Firm hired by 
the procuring agency to 
issue variation in case of 
emergency. 

3.1 Up to 2% of the contract price stated in the 
Letter of Acceptance. 

 
2. 

 
Amount of Performance 
Security 

4.2  
5% of contract price. 

3. 
 
Time for Furnishing Program 

8.3 Within 07 days from the date of receipt of 
Letter of Acceptance/Intent. 

4. 

 
Time for Commencement 

8.1 Within 07 days from the date of receipt of 
Engineer’s Notice to Commence, this shall 
be issued within fourteen (14) days after 
signing of Contract Agreement. 

5. 
 
Time for Completion (works 
& sections) 

8.2 
&10.2 

06 Months from the date of receipt of 
Engineer’s Notice to Commence. 

6. 
Amount of Liquidity 
Damages/Delay 
Damages/Penalties 

8.7 0.05% Damages per day but total amount will 
not be more than 10% of contract Price as per 
SPPRA Rules. 

 
7. 

 
Defects Liability Period 

11.1  
365 days from the effective date of Taking 
Over Certificate. 

8. 
 
Percentage of Retention 
Money 

14.2  
10% of the amount of interim/Running 
Payment Certificate. 

9. Limit of Retention Money 14.2 10% of Contract Price stated in the Letter of 
Acceptance. 

10. 

Minimum amount 
of Interim/Running 
Payment 
Certificates 

14.2 N/A. 

11. 

Time of Payment from 
delivery of Engineer’s 
Interim/Running Payment 
Certificate to the procuring 
agency. 

14.7 30 days. 

13. Mobilization Advance. 14.2 N/A 

14. Escalation  N/A 
15 Action when whole of the 

security deposit is forfeited: 

Clause
- 1. 

In any case in which under any clause or 
clauses of this contract the Contractor shall 
have rendered himself liable to pay 
compensation amounting to the whole of his 
security deposit (whether paid in one sum or 
deducting by installment) I or in the case of 
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abandonment of the work owing to the 
serious illness or death of the Contractor or 
any other case, the Engineer, on behalf of 
the PUMHSW, Shaheed Benazirabad, shall 
have power to adopt any of the following 
courses, as he may deem best suited to the 
interests of University. 
(a) To rescind the contract (of which 
rescission notice in writing to the contract or 
under the hand of the Engineer shall be 
conclusive evidence) and in that case the 
security deposit of the Contract or shall stand 
forfeited and absolutely at the disposal of 
University. 
(b) To employ labour paid by the 
University to carry out the work, or any part 
of the work, debiting the Contractor with the 
cost of the labour (as to the correctness of 
which cost and price the certificate of 
Engineer shall be final and conclusive 
against the Contractor) and crediting him with 
the value of the work done, in all respects in 
the same manner and at the same rates as if 
it had been carried out by the Contractor 
under the terms of his contract; and in that 
case the certificate of the Engineers to the 
value of the work done shall be final and 
conclusive against the Contractor. 
(c) To measure up the work of the 
Contractor and to take such part thereof as 
shall be unexpected out of his hands, and to 
give it to another Contractor to complete it, in 
which case any expenses which may be in 
cured in excess of the sum which would have 
been paid to the original Contractor if the 
whole work had been executed by him (as to 
the amount of which excess expenses the 
certificates in writing of the Engineer shall be 
final and conclusive) shall be borne and paid 
by the original Contractor and shall be 
deducted from any money due to him by 
University under the contractor or otherwise 
or from his security deposit or the proceed of 
sale thereof, or a sufficient part thereof. 
In the event of any of the above courses 
being adopted by the Engineer, Contractor 
shall have no 
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   claim to compensation for any loss sustained 
by him-by reason of his having purchased or 
procured any materials, or entered into any 
engagements, or made any advance on 
account of or with a view to the execution of 
the work or the performance of the contract. 
And in case the contract shall be rescinded 
under the provision aforesaid, the Contractor 
shall not be entitled to recover or be paid any 
sum for any work therefore actually 
performed by him under this contract unless 
and until the Engineer shall have certified in 
writing the performance of such work and the 
amount payable in respect thereof, and he 
shall only be entitled to be paid the amount 
so certified. 

16 Action when the progress 
of any particular position 
of the work is 
unsatisfactory: 

Clause-2 If the progress of any particular portion of the 
work is unsatisfactory. Engineer on 
recommendation of Engineer, shall not 
withstanding that the general progress of the 
work is in accordance with the conditions, be 
entitled to take action under clause1 (b) after 
giving the Contractor 07 days’ notice in 
writing. The Contractor will have no claim for 
compensation; for any loss sustained by 
him owing to such no claim for 
compensation, for any issue stained by Him 
owing to such action. 

17 Contractor remains liable to 
pay compensation if action 
not taken under clause3 
and 4. 

Power to take possession 
of or required removal for 
sell contractor's plant 

Clause-3 In any case in which any of the power 
conferred upon the Engineer by clause 1 and 
2 here of shall have become exercisable and 
the same shall not have been exercised the 
non-exercised thereof shall not constitute a 
waiver of any of the conditions here of and-
such powers shall not withstanding be 
exercisable in the event of any future case of 
default by the Contractor for which hinder 
any clause or clauses here of he is declared 
liable to any Compensation amounting if the 
whole of his security deposit and the liability 
of the Contractor for past and future 
compensation shall remain unaffected. In the 
event of the Engineer taking action under 
sub-clause (a) or (c) of clause 1, he may, if 
he so desires, take possession of all or any 
tools, plant, materials and stores in or upon 
the works, of the site there of or belonging to 
the Contractor or procured by him and 
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intended to be used for the execution of the 
work or any part thereof, paying or allowing 
for the same in account at the contract rate, 
or in the case of contract not being 
applicable, at current market rates, to be 
certified by the Engineer whose certificate 
thereof shall be final. In the alternative, the 
Engineer may, after giving notice in writing to 
the Contractor or his clerk of the work 
foreman or other authorized agent, required 
him to remove such tools, plant materials, or 
stores from the premises within a time to be 
specified in such notice, and in the event of 
the Contractor is failing to comply with any 
such requisition, the Engineer may remove 
them at the Contractor's expense or sell 
them by auction or private sale on account of 
the Contractor and at his risk in all respects, 
and the certificate of the Engineer as to the 
expense of any such removal and the 
amount of the proceeds and expense of any 
such sale shall be final and conclusive 
against the Contractor. 
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Extension of Time Clause-4 If the Contractor shall desire an extension of 
the time for completion of the work on the 
ground of his having been unavoidable 
hindered in its execution or on any other 
ground, he shall apply in writing to the 
Engineer within 30days from the date of 
which the execution of the work, was 
hindered as aforesaid or on which the ground 
for asking for extension arose and in any 
case before the date of completion of the 
work and the Engineer may, if in his opinion, 
there are reasonable grounds for granting 
extension, grant such extension as he thinks 
necessary or proper. The decision of the 
Engineer in this matter shall be final. 
Provided that where the Contractor is 
hindered in the execution of the work on 
account of any act or omission on the part of 
the University or its authorized officers, the 
Engineer may at any time before the date of 
completion and on his own initiative extend 
the time for completion of the work for such 
period as he may think necessary or proper. 
Where time has been extended under this or 
any other clause of this agreement the date 
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for completion of the work shall be the date 
fixed by the order giving the extension or by 
the aggregate of all such orders, made under 
this agreement. When time has been 
extended as aforesaid, it shall continue to be 
the essence of the contract and all clauses of 
the contract shall continue to be operative 
during the extended period. 

19 Final Certificate Clause-5 On completion of the work the Contractor 
shall be furnished with a certificate by the 
Engineer of such completion, but no such 
certificate shall be given. 
The work be considered to be complete until 
the Contractor shall have removed from 
premises on which the work shall have been 
executed all scaffolding surplus materials 
and rubbish and shall have cleaned the site 
of work in and around the structures / works 
completed and shall have cleaned off the dirt 
from all woodwork, doors, windows, walls, 
floors, or other parts of any building in or 
upon which the work has been executed, or 
of which he may have had possession for 
the purpose of executing the work, nor until 
the work shall have been measured by the 
Engineer or where the measurements have 
been taken by his subordinate until they 
have received the approval of the Engineer, 
the said measurements being binding and 
conclusive against the Contractor If the 
Contractor shall fail to comply with the 
requirements of this clause is to the removal 
of scaffolding, surplus materials and rubbish 
and shall have cleared the site of work in and 
around the structures/works completed and 
dispose of the same as he thinks fit and 
clean of such dirt as a foresaid; and the 
contracts shall have no claim in respect of 
any such scaffolding or surplus materials as 
aforesaid except for any Such actually 
realized by the sale thereof. 
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20 Payment Of Intermediate 

Certificate To Be 

Regarded As Advance 

Clause-6 No payment shall be made for any 
work, estimated to cost less than rupees 
ten thousand till after the whole of the 
work shall have been completed and a 
certificate of completion given. But in the 
case of work estimated to cost more than 
rupees ten thousands, the Contractor shall 
on submitting bill therefore, as provided in 
Clause- 10 been titled to receive payment 
proportionate to the part of the work then 
approved and passed by the Engineer and 
Engineer, whose certificate such approval 
and passing of the sum so payable shall be 
final and conclusive against the Contractor. 
All such intermediate payments shall be 
regarded as payments by way of advance 
against the final payments only and not as 
payment for work actually done and 
completed, and shall not preclude the 
Engineer and Engineer from requiring any 
bad, unsound, imperfect or unskillful work to 
be removed or taken away and 
reconstructed, or re-erected, nor shall any 
such payment be considered as an 
admission of the due performance of the 
contractor any part thereof in any respect or 
the occurring of any claims; nor shall it 
conclude, determine, or affect in any other 
way the powers of the Engineer as to the 
final settlement and adjustment of the 
accounts or otherwise, or in any way very or 
effect the contract. The final bill shall be 
submitted y the Contractor within one month 
of the date fixed for the completion of the 
work otherwise Engineers certificate of the 
measurements and of the total amount 
payable for the work shall be final and 
binding on all parties. 

21 payment at reduced rates of 

account of item of work not 

accepted as completed to be 

at the discretion of the 

Engineer 

Caluse-7 The rates for several items of works 
estimated to cost more than 1,000.00, 
agreed to within shall be valid only when the 
item concerned is accepted as having been 
completed fully in accordance with the 
sanctioned specifications. In cases where the 
items of work are not accepted as so 
completed the Engineer may certify 
payment on account of such items at such 
reduced rates as he may consider 
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reasonable in the preparation of final or on 
account bills. 

22 Bills to be submitted 
monthly 

Clause-8 A bill shall be submitted by the Contractor as 
frequently the progress of the work may 
justify for all the work executed and not 
included in any previous bill and the Engineer 
shall take or cause to be taken the; requisite 
measurements for the purpose of having the 
same verified and the claims, as far as 
admissible, adjusted, if possible before the 
expiry of 21 days from the presentation of the 
bill at any time depute a subordinate to 
measure up these aid work in the presence 
of the Contractor or his authorized agent, 
whose countersignature to the measurement 
list will be sufficient warrant and the Engineer 
may prepare a bill from such list which shall 
be binding on tilted Contractor in all respects. 
In case the Contractor or his authorized 
agent is not present at the site of work at the 
time fixed for recording measurements, or 
being present, does not counter sign the 
measurement list, the measurements 
recorded by the Engineer or his authorized 
subordinate shall be treated by the Engineer 
or his authorized subordinate shall be treated 
as correct and binding on the Contractor 
unless the Contractor within seven days of 
date of recording such measurements submit 
to the Engineer a detailed letter pointing out 
the errors or omissions in the record 
measurements. In case of such 
disagreement, the Engineer shall held or 
cause to be hold the site investigations and 
give his decision. The decision of the 
Engineer shall be final. 

23 Bills to be printed on forms Clause-9 The Contractor shall submit all bills on his 
own primed forms. The bills shall be 
submitted to the Engineer in triplicate who 
will then scrutinize these bills and forward 
two copies to the Engineer and retain one 
copy in their office. The charges to be made 
in the bills shall always be entered at the 
rates specified in the tender or in the case of 
any extra work ordered in pursuance of these 
conditions, and not mentioned or provided for 
in the tender at the rates here in after 
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provided for such work. 

24 Store supplied by University Clause
- 10 

If the specification or estimate of the work 
provides for the use of an special description 
of materials to be supplied from the store of 
the University or if it is required that the 
Contractor shall use certain stores to be 
provided by the Engineer such material and 
stores, and the prices to be charged 
therefore as hereinafter mentioned being so 
far as practicable for the convenience of the 
Contractor but not so as any way to control 
the meaning of effect of this contract 
specified in the schedule or memorandum 
here to annexed, required from time to time 
to be used by him for the purpose of the 
contract only and the value of the full quantity 
of the materials and stores so supplied shall 
be sent off for deducted from any sums then 
due, or thereafter to become due to the 
Contractor under the contract, otherwise, or 
from the security deposits, or the proceed of 
sale thereof, if the security deposit as held in 
Government securities the same or a 
sufficient portion hereof shall in that case be 
sold for the absolute property of University 
and shall on no account remove from the site 
of the work, and shall at all times be open to 
inspection by the Engineer. Any such 
materials unused and perfectly good 
condition at the time of completion or 
determination of the contracts shall be 
returned to the University Stores, if the 
Engineer so requires by a notice in writing 
under his hand, but the Contractor shall not 
be entitled to return any such materials 
except with the consent of the Engineer and 
he shall have no claim for compensation on 
account of any such material supplied to him 
as aforesaid but remaining unused by him or 
for, any, wastage in or damage to any such 
materials. 
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25 Works to be executed in 
accordance with 
specifications, drawings, 
orders etc. 

Clause
- 11 

The Contractor shall execute the whole and 
every part of the work in the most substantial 
and work man like manner and both as 
regards materials and all other matters in 
strict accordance with the specifications 
lodged in the office of the Engineer and 
initialed by the parties, the said specification 
being a part of the contract. The contractor 
shall also conform exactly, fully and faithfully 
to the designs, drawings and instruction in 
writing relating to the work signed by the 
Engineer and lodged in his office and to 
which the Contractor shall be entitled to have 
access at such office or on the site of work 
for the purpose of inspection during office 
hours and the Contractor shall if he so 
requires, be entitled at his own expenses to 
make or cause to be made copies of the 
specifications, and of all such designs 
drawings and instructions as aforesaid. 

26 Alterations in 
specifications and 
design. Not to invalid at 
contracts. 

Clause
- 12 

As per SPPRA Rules. 
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27 No claim to any payment or 
compensation for alteration 
in or restriction of work. 

Clause
- 13 

If at any time after the execution of the 
contract documents the Engineer shall for 
any reason whatsoever in the tender to be 
carried out at all or carried out in part by the 
Contractor, he shall give notice in writing of 
the fact to the Contractor, who shall 
thereupon have no claim to any payment of 
compensation whatsoever on account of any 
profit or advantage which he might have 
derived from the execution of the work in full 
but which he did not so derive in 
consequence of the full amount of the work 
not having been carried out, neither shall he 
have any claim for compensation by reason 
of any alterations, having been made in the 
original specifications, drawings, designs, 
and instruction, which may involve any 
curtailment of the work as original 
contemplated. Where materials have already 
been collected at site of the work before the 
receipt of the said notice to stop or curtail the 
work, the Contractor shall be paid for such 
materials at the rates determined by the 
Engineer provided they are not in excess of 
requirements and are of approved quality. 

28 Time limit for unforeseen 
claims 

Clause
- 14 

Under no circumstances whatsoever shall 
the contractor be entitled to any 
compensation from Authority on any account 
unless the Contractor shall have submitted a 
claim in writing to the Engineer within one 
month of the cause of such claim occurring. 
The Contractor shall give full details of such 
claim, indicating the part of the work is the 
subject matter of such claim, the reasons 
giving rise to the said claim and submit as far 
as possible, documentary evidence in 
support of there as on send the calculations 
for such claim. The claim shall not be 
considered as valid or payable unless it has 
been scrutinized & accepted by the Engineer 
and Engineer & will become payable only to 
the extent up to which it has been accepted 
by the Project Director. 



25  

29 Action and compensation in 
case of bad work. 

Clause
- 15 

If at any time before the security deposit is 
refunded to the Contractor, it shall appear to 
the Engineer or his subordinate Incharge of 
the work, that any work lies been executed 
with unsound, imperfect of unskilled 
workmanship or with materials of inferior 
quality, or that any materials or articles 
provided by him for the execution office work 
are unsound, or of quality inferior to that 
contracted for, or are otherwise not in 
accordance with the contract, shall be lawful 
for the Engineer to intimate this fact in writing 
to the Contractor and then notwithstanding 
the fact that the work, materials or articles 
complained of 
Any have been inadvertently passed, 
certified and paid for the Contractor shall be 
bound forth with to rectify or remove and 
reconstruct the work so specified in whole or 
in part, as the case may require, or if so 
required shall remove the materials or 
articles, and provide other proper and 
suitable materials or articles at his own 
proper charge and cost; and in the event of 
his failing to do so within a period to be 
specified by the Engineer in the writing 
intimation aforesaid, the Contractor shall be 
liable to pay compensation at the rate of one 
percent, on the amount of the estimate for 
every day not exceeding ten days, during 
which the failure so continues, and in the 
case of any such failure the Engineer may 
rectify or remove, and re-execute the work or 
remove and replace the materials or articles 
complained of as the case may be as the 
risk and expense in all respects of the 
Contractor. Should the Engineer consider 
that any such inferior work or materials as 
described above may be accepted or made 
use of it shall be within the discretion to 
accept the same at such reduced rates as he 
may fix thereof. 
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30 Work to be open to 
inspection contractor or 
responsible agent to be 
present 

Clause
- 16 

All works under or in course of execution or 
executed in pursuance of the contract shall at 
all times be open to the inspection and 
supervision of the engineer and engineer or 
his subordinates, and the contractor shall all 
times during the usual working hours, and at 
all other times at which reasonable notice of 
the intention of the engineer and engineer or 
his subordinate to visit the work shall have 
been given to the contractor, either 
himself be present to receive orders and 
instructions, or have responsible agent duly 
accredited in writing present for that purpose. 
Orders given to the contractor's duly 
authorized agent shall be considered to have 
the same force and effect as if they had been 
given to the contract or himself. 

31 Notice to be given before 
work is covered Up 

Clause
- 17 

The Contractor shall give not less than five 
days notice in writing to the Engineer and 
Engineer or his subordinate-in-charge of the 
work before covering up or otherwise placing 
beyond the reach of check, inspection & 
measurement any work in order that the 
same may be verified, checked, inspected 
and measured, and correct dimensions there 
of taken before the same is so covered up or 
planned beyond the reach of verification 
check, inspection & measurement, and shall 
not cover-up or place beyond the reach of 
verification, check, inspection and 
measurement any work without the consent 
in writing of the Engineer and Engineer or his 
subordinate-Incharge of the work, and if any 
work shall be covered up or placed beyond 
the reach of verification, check, inspection & 
measurement any work without the consent 
in writing of the Engineer or his subordinates 
Incharge of the work, and if any work shall be 
covered up or placed beyond the reach of 
verification, check inspection & measurement 
without such notice having been given to 
consent obtained, the same shall be 
uncovered at the Contractor's expense, and 
in default thereof no payment or allowance 
shall be made for such work, or for the 
materials with which the same was executed. 
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32 Contractor Liable For 
Damage Done And For 
Imperfections For Three 
Months After certificate 

Clause
- 18 

If the Contractor or his work men, or servants 
shall break, deface, destroy any part of a 
building in which they may be working, or any 
building, road, fence, enclosure or overhead 
or underground service lines of water supply, 
sewerage, electricity, telephone, gas etc. or 
grass land or cultivated ground continuous to 
the premises on which the work or any part 
thereof is being executed, or if any damage 
shall be done to the work, while it is in 
progress from any cause whatever or if any 
part thereof in being executed, or if any 
damage shall be done to the work, while it is 
in progress from any cause whatever or if 
any imperfections become apparent in it 
within three months of the grant of a 
certificate of completion, final or otherwise, 
by the Engineer, the Contractor shall make 
good the same his own expense, or in default 
the Engineer may cause the same to be 
made good by other workmen, and deduct 
the expenses of (which the certificate of the 
Engineer shall be final) from any sums that 
may then be due or may there after become 
due to the Contractor, or from his security 
deposits or the proceeds of sale thereof, or 
of a sufficient portion thereof or any of his 
dues available against other works with the 
University or as arrears of land revenue in 
case no dues are available or the amount 
available falls short of the total recoveries. 
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33 Contractor to supply plant 
ladders, Scaffolding etc and 
is liable for damages arising 
on provision of lights, 
fencing, etc 

Clause
- 19 

The Contractor shall supply at his own cost 
all materials, plant, tools, appliances, 
implement, ladders, cordage, tackle, 
scaffolding and temporary work requisite or 
proper for the execution of the work, whether 
in the original, altered or substituted form, 
and whether included in the specification, or 
other documents, forming part of the 
contractor referred to in these conditions or 
not, and which may be necessary for the 
purpose of satisfying or complying with the 
requirements of the Engineer as to any 
matters as to which under these conditions 
he is entitled to be satisfied or which he is 
entitled to require together with carriage 
therefore to and from the work. The 
Contractor shall also supply without charge 
the requisite number of persons with the 
means and materials necessary for the 
purpose of setting out works, and counting, 
weighing and assisting in the measurement 
or examination at any time and from time to 
time of the work or the materials. Failing this 
the same may be provided by the Engineer 
at the expense of the Contractor and the 
expenses may be deducted from any money 
due to the Contractor under the contract, or 
from his security depositor the proceeds of 
sale thereof or of a sufficient portion thereof. 
The Contract or shall provide all necessary 
fencing and lights required to protect the 
public from accident, and shall also be 
bound to bear the expenses of defense of 
every suit, action or other legal proceedings, 
that may be brought by any person for injury 
sustained owing to neglect of the above; 
precautions, and to pay any damages and 
costs which may be awarded in any such, 
suit action or proceeding to any such person, 
or which may with the consent of the 
Contract or be paid for comprising any claim 
by any such person. 
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34 Measure for prevention of 
fire 

Clause
- 20 

The Contractor shall not set fire to any 
standing jungle, trees, bush, wood or grass 
without a written permit from the Engineer. 
When such permit is given, and also all 
cases when destroying cut or dug up trees, 
brushwood, grass etc., by fire, the Contractor 
shall take necessary measures to prevent 
such fire spreading to otherwise damaging 
surrounding property. 
The Contractor shall make his own 
arrangements at his cost and expense for 
providing drinking water and water for 
domestic use of his labour employed in 
connection with the execution of the works as 
also for the use of his labour employed in 
connection with the execution of the works as 
also for use on the works itself. However, in 
case the Contractor is not able to make his 
own arrangements for water, the same could 
at the discretion of the Engineer be supplied 
by the owner in which case the recovery 
against the water charges at 2% of the cost 
of these items of work on which the water is 
used in the construction shall be made from 
the bills of the Contractor. 

35 Liability of contractor for any 
damage done in or outside 
work area 

Clause
- 21 

Compensation for all damage done 
intentionally or unintentionally by Contractor's 
labour whether in or beyond the limits of 
University property including any damage, 
caused by the spreading of fire mentioned in 
clause-22 shall be estimated by the Engineer 
or such other officer as he may appoint and 
the estimates of the Engineer shall be final 
and the Contractor shall be bound to pay the 
amount of the assessed compensation on 
demand failing which the same will be 
recovered from the Contractor as damages in 
the manner prescribed in clause-1 or 
deducted by the Engineer from any sums that 
may be due or become due from University of 
the Contract or under this contract or 
otherwise. 
The Contractor shall bear the expenses of 
defending any action or other legal 
proceedings that maybe brought by any 
person, party or authority for injury sustained 
"by him owing to neglect of precaution to 
prevent the spread of fire and he shall pay 
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any damages and cost that maybe awarded 
by the court in consequence. 

36 Employment of female 
labour 

Clause
- 22 

The employment of female labour on works 
in the neighborhood of soldiers' barracks 
should be avoided as for as possible. 

37 Work on Sunday Clause
- 23 

No work shall be done on a Sunday or a 
public holiday without the prior sanction in 
writing of the Engineer. 

38 Work is not be sublet, 
contractor may be rescinded 
& security deposit forfeited 
for subletting it without 
approval. 

Clause
- 24 

 
The Contractor shall not be assigned or sub-
let without the written approval of the 
Engineer and if the Contractor shall assign or 
sublet his contract, or attempt to do, or 
become insolvent or make any composition 
with his creditors or attempt to do, the 
Engineer may, by notice in writing rescind the 
contract. 
The Contractor shall keep full and true 
accounts in respect of the contract works in 
the regular course of business and shall 
whenever called upon by the Engineer by 
notice in writing, produce them for inspection 
by him or by any officer appointed by him in 
that behalf. Also if any bribe, gratuity, gifts, 
loan, reward or advantage pecuniary or 
otherwise, shall either directly or indirectly be 
given, promised or offered by the Contractor 
or any of his servants or agents to any public 
officer or person in the employment of 
University in anyway relating to his office or 
employment or if any such officer or person 
shall become in any way directly or indirectly 
interested in the contract or if the Contractor 
does not keep account or fails to produce 
them as a foresaid, the Engineer may give 
notice in writing rescind the contract. In the 
event of a Contract being rescinded the 
security deposit of the Contractor shall there 
upon stand forfeited and be absolutely at the 
disposal of University and the same 
consequences shall ensure as if the contract 
had been rescind under clause-3 here of and 
in addition the Contractor shall not been titled 
to recover or be paid for any work therefore 
actually performed under the contract. 

39 Sum payable by way of 
compensation to be 
considered as reasonable 
compensation without 
reference to actual loss 

Clause
- 25 

All sums payable by a Contractor by way of 
compensation under any of these conditions 
shall be considered as a reasonable 
compensation to be applied to the use of 
University without reference to the actual loss 
or damage sustained and whether any 
damage has or has not been sustained. 
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40 Changes in the constitution 
of firm to be notified 

Clause
- 26 

In the cases of a tender by partners any 
change in the constitution of a firm shall be 
forth with notified by the Contractor to the 
Engineer for his information. 

41 Work to be under direction 
of engineer, consultant and 
engineer 

Clause
- 27 

All works to be executed under the contract 
shall be executed under the direction and 
subject to the approval in all respects of the 
Engineer and Engineer for the time being, 
who shall be entitled to direct at what point or 
points and in what- manner they are to be 
commenced, and from time to time carried 
on. 

42 Decision of project director 
to be final 

Clause
- 28 

Except where otherwise specified in the 
contract and subject to The powers 
delegated to him by authority under the Code 
rules then in force, the decision of the Project 
Director shall be final, conclusive, and 
binding on all parties to the contract upon all 
questions relating to the meaning of the 
specifications, design, drawings, and 
instructions here in before mentioned and as 
to the quality of workmanship, or materials 
used on the work, or as to any other question 
claim, right, matter or the thing whatsoever in 
any way arising out of, or relating to the 
contract, design, drawings, specifications, 
estimates, instructions, orders of these 
conditions, or otherwise considering the 
works, or the execution, or failure to execute 
the same, whether arising, during the 
progress or the work, or after the completion 
on abandonment thereof. 

43 Lump sum in estimates Clause
- 29 

When the estimate on which a tender is based 
includes one or more items with lump sum 
rates or lump sum amount the Contractor shall 
be entitled to payment in respect of such 
items on the rates entered in this contract with 
the detailed specifications and the analysis of 
the rates on which the contract price is 
calculated. Where part of the work is done or 
the specifications are altered the Contractor 
will submit his own rate and payment shall be 
controlled in the same way as if the item of 
work was done outside the current 
Government Schedule of Rates applicable in 
the case in accordance with the procedure 
laid down in Clause-14. 
Provided always that in case of the percent 
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Rate tenders, no premium as quoted for the 
main tender as also that quoted in clause 14 
(which will be the same premium as for the 
main tender) shall be payable for any items 
of work including the lumpsum items or 
market rates which are outside the Current 
Government Schedule of Rates. 

44 Action where no 
specification 

Clause
- 30 

In the case of any class of work for which 
there is no such specification as is 
mentioned in Rule I such work shall be 
carried out in accordance with the Sind 
P.W.D. specifications and in the event of 
there being no Sind P.W.D. specification, 
then in such case the work shall be carried 
out in all respects in accordance with the 
instructions and requirements of the 
Engineer. The payment for such items of 
work shall be made in accordance with the 
procedure laid down in Clause-14 for items 
of work outside the Current Government 
Schedule of Rates. 

45 Contractors percentage 
whether applied to net or 
gross amount of bill 

Clause
- 31 

The percentage referred to in the tender shall 
be deducted from/added to the gross amount 
of the bill before deduction the value of any 
stock issued. 

46 Refund of quarry fees and 
royalties 

Clause
- 32 

All quarry fees; royalist, octroi, dues, ground 
rents, local and Government taxes and Rates 
etc. relating directly or indirectly to the 
execution of the works under this contract 
shall be paid by the contractor as a final 
charge and no refund on this account shall 
be allowed by the University. 

47 Compensation under the 
workmen's compensation 
act. 

Clause
- 33 

The Contractor shall be responsible for and 
shall pay any compensation Act, 1923 (VIII of 
1923), (hereinafter called the said Act) as 
amended up to date for injuries caused to the 
workmen. If such compensation is paid by 
University as principal under sub-section (1) 
of section 12 of the said Act on behalf of the 
Contractor; it shall be recoverable by 
University from the Contractor under sub-
section (2) of the said section such, 
compensation shall be recovered in the 
manner laid down in Clause above. The 
contractor shall also discharge all other 
liabilities in relation to the current 
Government or local legislation with 
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   respect to the Labour Laws and other Fringe 
benefits like Health and Insurance cover, Old 
Age Benefits etc. for all his labour including 
the administrative and supervisory staff. 

48 Claim for quantities as per 
scope of work shown on 
drawings 

Clause
- 34A 

The quantities of different items of work 
shown in the schedule-B attached to this 
tender, are only approximate the actual 
quantities of different items as done at Site 
will be controlled by the detailed drawings 
and the actual requirements at site of work. 
No claim whatsoever will be entertained on 
account of excess or reduction in the scope 
of work as shown on the drawings. 

49 -----do---- Clause
- 34B 

Where due to the change of specification or 
scope or work or due to additions in size and 
quantum of the work the total cost of the 
work increases up to 30% at the cost as 
shown in the MEMORANDUM (Excluding 
those case there the total cost the increased 
due to any claim of the contractor or the 
escalation in the rates/cost subject to its 
sanction) the Contractor shall be bound to 
carry out the same at the same rates and 
under the same conditions as for the same at 
the same rates and under the same 
conditions as for the main tender. In case 
where the total cost is likely to increase 
beyond 30% of the amount shown in the 
MEMORANDUM it will be optional for the 
Contractor to decline to take up the additional 
work provided always that no work shall be 
left in incomplete or in unfinished shape 
irrespective of the total Cost of the work. 
Where, however, the Contractor agrees to 
take up the additional work, there shall be no 
financial limit to it and that the entire work 
shall be done at the same rates and under 
the same terms and conditions as the main 
tender. 

50 Employment of feminine 
labour 

Clause
- 35 

The Contractor shall employ any feminine; 
convector other labour of a particular kind of 
class if ordered in writing to do so by the 
Engineer. 
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51 Claim for compensation for 
delay in the execution of 
work 

Clause
- 36 

No compensation shall be allowed for any 
delay caused in the starting of the work on 
account of acquisition of land or, in the case 
of clearance works on account of a delay in 
accordance with the sanction to estimates. 

52  Clause
- 37 

No compensation shall be allowed for any 
delay in the execution of the work on account 
of water standing in borrow pits or 
compartments or on the land or the approach 
road etc. The rates are inclusive of hard or 
cracked soil, excavation mud, subsoil water 
or water standing in borrow pits and no claim 
for an extra rate shall be entertained, unless 
otherwise expressly specified. 

53 Entering upon or 
commencing any portion of 
work 

Clasue
- 38 

The Contractor shall not enter upon or 
commence any portion of work except with 
the written authority and instructions of the 
Engineer or of his subordinate- Incharge of 
the work. Failing such authority the 
contractor shall have not claim to ask for 
measurements of or payment for work. 

54 Minimum age of persons 
employed. The employment 
of donkeys or other animals 

Clasue
- 39 

(i) No contractor shall employ any person 
who is under the age of 12 years. 

(ii) No contractor shall employ on keys or 
other animals with breeching of string 
or thin rope. The breeching must be 
atleast thread should be of tape 
(Nawar). 

(iii) No animal suffering from sores, 
lameness or emaciation or which is 
immature shall be employed or the 
work. 

(iv) The Contractor shall not employ any 
labor who has any contagious disease 
or is a habitual narcotic user or is as 
sick and unfit for manual labor as to 
create a hazard for his health or life. 

(v) The Engineer or his subordinate is 
authorized to remove from the work 
any person or animal found working 
which does not satisfy these conditions 
and no responsibility shall be accepted 
by the University for any delay caused 
in the completion of the work by such 
removal. 

Any Contractor who does not accept these 
conditions shall not be allowed to tender for 
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works and his name shall be removed from 
the list of Contractors. 

55 Pakistani timber to be used Clause
- 40 

As for as possible Pakistan Timbers shall be 
used and where for any reason this is not 
practicable preference shall be given to 
imported timber of approved origin and 
quality. 

56 Certificate for concessionary 
freight of charges from the 
railway 

Clause
- 41 

If any materials are required to be conveyed 
by rail, the Contractors will be granted 
certificates by the Engineer to the effect that 
the materials are required for University 
works there by enabling them to have the 
benefit as allowed under the rules from the 
railway. In case, however, such a concession 
is withdrawn by the railway at any time', no 
claim shall be made against University on 
this account. 

57 Recovery of dues from 
contractor as arrears of as 
land revenue 

Clause
- 42 

Any sum due to the University by the 
Contractor shall be liable for recovery as 
arrears of Land Revenue. 

58 Partnership of M.L.As is 
forbidden 

Clause
- 43 

The Contractor shall certify that no member 
of Legislative Assembly is in partnership with 
him and that University will have the right to 
terminate the contract at any stage if it is 
discovered that a member of Legislative 
Assembly or Parliament is a partner in the 
Contract. 

59 Payment of taxes Clasue
- 44 

The contractor firmly holds himself 
responsible to get himself registered under 
Income Tax and Sales Tax Rules and to pay 
these and all other Government and local 
taxes due to him from time to time in 
accordance with the Government 
instructions. 

60 Interest or share of 
University servant in the 
work 

Clause
- 45 

The Contractor shall certify that no University 
Servant, Government servants or a servant 
of a Corporate Body directly controlled by the 
Government has directly or Indirectly any 
share or interest in this work. 

61  Clause
- 46 

The Contractor will not be allowed to 
withdraw his tender and ask For the return of 
earnest money before expiry of the period of 
three months, commencing from the date of 
opening of the tender and that if it is with 
drawn in 
Violation of this condition earnest money 
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shall be forfeited. 
62 Defects Liability Period Clause

- 47 
Notwithstanding anything contained in any 
clause of this contract and further 
notwithstanding the fact that the final 
completion Certificate has been awarded to 
the Contractor and his 50% Security deposit 
refunded, the liability of the Contractor for 
the purpose of "Defect Liability" shall extend 
for the period of 12 months from the date of 
issue of the completion Certificate for 
removal including replacement of any defect 
found in the works due to construction or any 
other cause directly attributed to and a result 
of defective work or negligence in carrying 
out the work. The remaining 50% security 
deposit will be refunded after 12 months after 
removal of defects, if any. 

63 Engineering Staff Appointed  Clause
- 48 

The Contractor shall employ at his cost at the 
site of work for effective planning, 
supervision and control of the work, 
adequate, full time Project Manager 
Engineering staff and trained and experience 
licensed electricians and mechanics of 
respective trade in addition to the usual 
team. 

64 Arbitration  Clause
- 49 

If any question, difference or objection 
whatsoever shall arise in any way contracted 
with or arising out of this instrument or the 
meaning or objections of any part thereof, the 
rights, duties or liabilities of either party, then 
save in so far as the decision of any such 
matter is here in before provide for as has 
been so decided, every such matter 
including whether its decisions has been 
otherwise provided for and or regards the 
right of and obligations of the parties as the 
result of such termination shall be referred 
for arbitration to such person or a board with 
the mutual consent of the Engineer and the 
Contractor and his decision shall be final 
and binding and where the matter involves 
a claim for or the payment recovery or 
deduction of money, only the amount, if 
any awarded in such arbitration shall be 
payable or Recoverable in respect of the 
matter so referred. 
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65 Force majeure Clause
- 50 

The parties shall not be considered to be at 
default in the execution of their contractual 
obligations or any of them to the extent that 
the execution of such obligations or any of 
them is delayed or omitted by cause of force 
Majeure. Each part will advise the other party 
by written notice within 30 days of the 
occurrence of any such case force Majeure 
employed therein shall mean acts of the 
Public enemy wars (whether declared or not) 
hostilities, revolutions, civil disturbances, 
epidemics, fires, floods, earthquakes, 
weather causes of similarly nature which 
render the performance of this agreement 
unfeasible and in spite of the exercise is 
unable to overcome. 
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CLAUSE-66 
 

 
Environmental Health & Safety / Construction Safety 

 
Construction and renovation activities that could be classified as construction 
include building renovations, excavation and trenching operations, painting, 
masonry, and certain activities associated with building systems such as HVAC, 
plumbing, and electrical supply. 

 
Construction work can be particularly hazardous. The use of personal protective 
equipment, fall protection, fire safety, electrical safety, and other precautions 
are essential for safe construction work. 

 
The following rules apply to construction sites: 

 
 Heed all warning signs that have been posted. 
 Do not walk, stand, or work under suspended loads. If you raise the load, 

be sure to crib, block, and otherwise secure the load as soon as possible. 
 Avoid placing unusual strain one equipment or materials. 
 Be prepared for unexpected hazards. BE ALERT! 
 Fatigue is a serious risk on the job. If you are tired, slowdown gets help, or 

switch to a task that doesn't require as much precision. Never let too little 
sleep jeopardize your safety. 

 If you are not sure what to do or how to do it, ask. Never go ahead on a 
job unless you know what you are doing, what the risks are, and how to 
protect yourself. 

 Think of safety as one of your most important job responsibilities. Before 
starting each job, plan it out. Think about tools, materials, and protective 
equipment you will need and the procedures you will follow. 

 Keep your work are a clear of potential hazards such as items that you 
could trip over or bump in to, materials that could catch fire, or chemicals 
that could spill. 

 Never ignore as a fatty hazard. Either fix it or report it. 
 Report all incidents and near misses to your supervisor and the Office of Safety. 
 Know what to do in an emergency. There isn't time to review procedures 

when an emergency situation occurs. If you are unsure, ask your 
supervisor before you begin the job. 
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CLAUSE-67 
 
 

 
The electric and water connection will be provided at one point 

respectively near the site of work. The Contractor will be responsible for 

further distribution where ever required including making complete 

arrangements for shortage of water. The cost of electric energy 

consumed as per prevailing tariff including service charges of WAPDA 

will be paid by the contractor. The cost of water consumed in the work 

will be recovered from the bills of the contractor at 2% (two percent) of 

the cost of these items of works on which water issued. 

 
 
 
 
 

CONTRACTOR ENGINEER. 
 
 

 
Witness. Witness 

 
 

 
1.   1.   

 
2.   2.   

 
 
 

 
 

Certified 

That the Tender/Agreement has been prepared/executed under our supervision 

and we are satisfied that it has been correctly prepared/executed. 
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(INTEGRITY PACT) 

 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY 
CONTRACTORS. 

 
Contract No. 

 

Dated  
Contract Value:  

Contract Title: INSTALLATION OF SOLAR POWER SYSTEM 600 KW AT MAIN 
CAMPUS OF PUMHSW. 

M/s hereby declares that it has not 
obtained or induced the procurement of any contract, right, interest, privilege or 
other obligation or benefit from Government of Sindh (GoS) or any 
administrative subdivision or agency thereof or any other entity owned or 
controlled by it (GoS) through any corrupt business practice. 

Without limiting the generality of the foregoing, [name of Contractor] represents 
and warrants that it has fully declared the brokerage, commission, fees etc. paid 
or payable to anyone and not given or agreed to give and shall not give or 
agree to give to anyone within or outside Pakistan either directly or indirectly 
through any natural or juridical person, including its affiliate, agent, associate, 
broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any 
commission, gratification, bribe, finder’s fee or kick back, whether described as 
consultation fee or otherwise, with the object of obtaining or inducing the 
procurement of a contract, right, interest, privilege or other obligation or benefit 
in whatsoever from, Procuring Agency (PA) except that which has been 
expressly declared pursue an there to. 

[Name of Contractor] accepts full responsibility and strict liability that it has 
made and will make full disclosure of all agreements and arrangements with all 
persons in respect of or related to the transaction with PA and has not taken any 
action or will not take any action to circumvent the above declaration, 
representation or warranty. 

[Name of Contractor] accepts full responsibility and strict liability for making any 
false declaration, not making full disclosure, misrepresenting facts or taking any 
action likely to defeat the purpose of this declaration, representation and 
warranty. It agrees that any contract, right, interest, privilege or other obligation 
obtained or procured as aforesaid shall, without prejudice to any other rights 
and remedies available to PA under any law, contractor other instrument, be 
voidable at the option of PA. 

Notwithstanding any rights and remedies exercised by PA in this regard, [name 
of Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or 
damage incurred by it on account of its corrupt business practices and further 
pay compensation to PA in an amount equivalent to ten time the sum of any 
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commission, gratification, bribe, finder’s fee or kickback given by [name of 
Contractor] as aforesaid for the purpose of obtaining or inducing the 
procurement of any contract, right, interest, privilege or other obligation or 
benefit in whatsoever form from PA. 

 
 
 
 
 

CONTRACTOR ENGINEER. 
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S. N Components Specification Origin 

1 Solar Modules Tier-1 (PERC Half-Cell Technology), 580Watt N-

Type Bi-Facial Solar Panel Connector QC : 1500V, 

JC : 1P68 operating Temperature : -40C to +85C 

Safety class: II, Fire Performance : UL type I or 

Laser Korean PV Sheet 15-20-year product warranty 

25-year linear power output warranty IEC 61215, 

IEC 61730,UL 61215, UL 61730 ISO 9001: 2015 

Quality management systems ISO 14001: 2015 

Environmental management systems. OHSAS 

18001: 2007 Occupational health and safety 

management systems IEC TS 62941: 2016 

Terrestrial photovoltaic (PV) modules - Guidelines 

for increased confidence in PV module design 

qualification and type approximately 

Tier-1 

(Top 5 Brands) 

(EU/USA/ China/ 

Korean or 

EQV.) 

2 Inverters 

50kW/30KW or higher wattage inverter (99% 

efficiency) Isolation method feature. Power factor at 

nominal power / Adjustable power factor must be 

within Engineering standard. Protection degree: 

1P/65/66 Operating ambient temperature range: -25 

to 60 ℃ Cooling method: Air cooling. Q at night 

function, LVRT, HVRT, active & reactive power 

control and power ramp rate control. IEC 62109, IEC 

61727, IEC, 

62116, IEC 60068, IEC 61683,  must be WiFi 

detector 

(EU/USA/ China/ 

Korean or 

EQV.) 

3 Monitoring 

Device 

Support of RS485, Ethernet and WiFi 

communication, energy meter, meteor station, 

sensors and other equipment. PV-Plant maintenance 

via remote Web access for Optimized OPEX. Active 

and reactive power 

control Local monitoring. Operating Temperature 

30°C ~ 60 °C Storage Temperature -40 °C ~70°C 

Relative air humidity ≤95 % (non-condensing) 

 Top 05 Manufacturer 

(EU/USA/China/ 

Korean or EQV) 

4 

Mechanical 

Mounting 

Structures 

Ground Mount, Hot Dip Galvanized or aluminium 

AL6005T5 suitable to withstand at wind speed of 

126KMPH. Structural Vendor be either imported or 

PEC Registered, if local vendor, having additional 

certificate of ISO9001:2000 Quality Management 

system. Design life of product should be 25 years. 

(PV area is Rocky) 

 

Local/Imported 

5 
Low Voltage 

Switchgear 

Supply, installation, connection of wires/cables, 

testing and commissioning ATS panel of 500 volts, 

50 Hz, 3-Phase and neutral concealed type, wall 

mounted to be installed as and where shown on 

Pakistan  (top 5) 

LV switch gear 

manufacturers 
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drawings, separate neutral bus bar, earthing bus bar, 

digital Multimeter etc complete in all respect. 

6 DC Cable 

1500Vdc, Tinned copper wire double insulated and 

DC voltage drop must be less than 2%, Standard: 

EN50618 Flame test: IEC 60332. Cold impact test:- 

40℃*16h/1000g；100mm No cracking Ozone 

resistance:25±2℃*24h No cracking Tensile strength 

of After aging：≦30% Weathering/UV 

resistance:720h，No cracking Thermal endurance 

properties: 25 Years 

(EU/USA/Korean/PAK/ 

China or EVQ) 

7 

Low/medium 

Voltage Cable 

185 sqmm-4 Core, Cu /PVC, Max Temperature : 250 

Degree. BS EN 60228, IEC 60502-1 

Tensile Strength of Insulation (Before Ageing): 12.5 

N/mm². Tensile Strength of Insulation (After 

Ageing) : 20% variation 
Top 03 Manufacturer 

(Local or Imported) 
8 

95 sqmm 4-Core , Cu/ PVC , Max Temperature : 160 

Degree 

BS EN 60228, IEC 60502-1 

9 

25 sqmm-1 Core, 4sqmm-1 Core, 6sqmm-1 Core, 

Earthling Cables , Class 01/02, BS 

EN 60228, BS 6004 

10 Cable trays 
Hot dip Galvanized 18 SWG with SS nut bolts and 

complete accessories 

Local/Imported 

11 HDPE or UPVC 

Pipes 

UPVC or HDPE Pipes with complete  accessories Local/Imported 

12 

Earthling Works 

AC/DC/MV/DTR structure and Transformer 

earthling. Minimum resistance : less than 1 Ohm 

Earthling material : Copper 

Local/Imported 

13 
Lightning 

Arrestor 

Mini Rating: 60 ΔT: 60μs. ISO 9001,10002, IEC 

62561-2.IEC 62561-1:2017 RLV. NFC 17.102:2011, 

UNE 21.186:2011, TS EN 62305. IP65 rated 

enclosure, 6 digit display counter pole height value 

set out in EN 13709 and NFC 17-102 

(EU/USA/PAK or 

EQV) 

14 

Installation, 

Testing, and 

Commissioning 

Complete installation on turnkey basis - complete 

with all aspects (area: Rocky) Complete Job 

15 O & M Corrective Maintenance  Complete Job 
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BILL OF QUANTITIES 

 
 
 

INSTALLATION OF SOLAR SYSTEM 600 KW AT MAIN 

CAMPUS OF PUMHSW  

BOQ 

S.NO DESCRIPTION AMOUNT  

  Schedule Items   

1 Installation of Solar System 2,478,759.70 

  Premium/ Rebate Offered …………………   

  Total of Scheduled Items Rs.     

  Non-Schedule Items   

2 Installation of Solar System   

  Total of Non-Scheduled Items Rs.     

  Grand Total Rs.   

   Total Rs. in Millions   

 
 
Total Rs. In Words:-  
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INSTALLATION OF SOLAR SYSTEM 600 KW AT MAIN CAMPUS OF 
PUMHSW 

BOQ 

    Scheduled Items         

S. No S.I No. Detail of Material Unit Quantity  Rate  Amount 

1 SI/O/88 

Supply & Installation of 4 
Core Standard wire 185 
mm.sq cable along with 
conduit complete in all 
respect as directed. 

Per Rft 
          

70.00  
        

18,045.87  
          

1,263,210.90  

2 SI/O/85 

Supply & Installation of 4 
Core Standard wire 95 
mm.sq cable along with 
conduit complete in all 
respect as directed. 

Per Rft 
        

110.00  
         

8,858.50  
            

974,435.00  

3 SI/O/81 

Supply & Installation of 4 
Core Standard wire 25 
mm.sq cable along with 
conduit complete in all 
respect as directed. 

Per Rft 
          

95.00  
         

2,538.04  
            

241,113.80  

Total Rs. 
        

2,478,759.70  

My Rates are ...................... % Above/ Below on Scheduled Items   

Total Amount Rs.   

 
 
 

  Non-Scheduled Items         

S. No Detail of Material Unit Quantity  Rate  Amount 

1 

Supply & Installation of Solar PV 
Panels N-Type bifacial 585/ 640/ 
710 jnko/ canadian/ longi or 
equivalent A-grade imported, 
20years warranty etc. complete in 
all respect. 

Watt  800,000.00      

2 
Supply & Installation of On-Grid 
Inverter Max Efficiency 98.6% 

Nos.            2.00      
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MPPT, Mounting bracket 
(Roof/Ground) Driven electrical 
appliances within (resistive load & 
inductive load) Operating range 
380V-440V, Operating phase 3 
Phase, Rated Output Power, 
150KW, Inverex, SMA, Huawei, 
growwatt or Equivalent 5 Years 
warranty etc complete in all 
respect, IP 65 for Outdoor / IP 
54\65 for Indoor etc complete in 
all respects as directed. 

3 

Supply & Installation of On-Grid 
Inverter Max Efficiency 98.6% 
MPPT, Mounting bracket 
(Roof/Ground) Driven electrical 
appliances within (resistive load & 
inductive load) Operating range 
380V-440V, Operating phase 3 
Phase, Rated Output Power, 
115KW, Inverex, SMA, Huawei, 
growwatt or Equivalent 5 Years 
warranty etc. complete in all 
respect, IP 65 for Outdoor/ IP 
54\65 for Indoor etc. complete in 
all respects as directed. 

Nos.            3.00      

4 

Supply & Installation of 50KW On-
Grid Inverter Max Efficiency 
98.6% MPPT, Mounting bracket 
(Roof/Ground) Driven electrical 
appliances within (resistive load & 
inductive load) Operating range 
380V-440V, Operating phase 3 
Phase, Rated Output Power, 
50KW, Inverex, SMA, Huawei, 
growwatt or Equivalent 5 Years 
warranty etc. complete in all 
respect, IP 65 for Outdoor / IP 54 
for Indoor etc complete in all 
respect as directed. 

Nos.            4.00      
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5 

Supply & Installation of Steel 
Structure as per specification etc. 
complete in all respect including 
foundation/ block civil work 
(1:2:4) with anti-rust paint etc. 
16SWG gauge complete in all 
respects as directed. 

Sft    38,276.90      

6 

Supply, installation, connection of 
wires/cables, testing and 
commissioning of 500 volts, 50 Hz, 
3-Phase and neutral distribution 
boards (DBs) concealed type, wall 
mounted to be installed as and 
where shown on drawings, made 
of M.S. sheet 18 SWG. DB shall be 
equipped with suitable for 300KW 
load, separate neutral bus bar, 
earthing bus bar, digital 
Multimeter etc. complete in all 
respects as directed. 

Nos.            1.00      

7 

Supply, installation, connection of 
wires/cables, testing and 
commissioning of 500 volts, 50 Hz, 
3-Phase and neutral distribution 
boards (DBs) concealed type, wall 
mounted to be installed as and 
where shown on drawings, made 
of M.S. sheet 18 SWG. DB shall be 
equipped with SP breakers, DP 
Breakers, TP, separate suitable for 
115KW load neutral bus bar, 
earthing bus bar, digital 
Multimeter etc. complete in all 
respects as directed. 

Nos.            3.00      
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8 

Monitoring Devices Support of 
RS485, Ethernet and WiFi 
communication, energy meter, 
metro station, sensors and other 
equipment. PV-Plant maintenance 
via remote Web access for 
optimized OPEX. Active and 
reactive power control Local 
monitoring. Operating 
Temperature 30°C ~ 60 °C 
Storage Temperature 40 °C ~70°C 
Relative air humidity ≤95 % (non-
condensing) complete in all 
respects as directed. 

Sets            4.00      

9 

providing and laying 6mm double 
coated heat proof tinned copper 
1500 vdc XLPO single core flexible 
wire for PV inter connection Fast 
or equivalent etc complete as 
directed  

Meter    11,000.00      

10 

Cable tray, 6" to 12" as per site 
requirement Hot dip Galvanized 18 
SWG with SS nut bolts and 
complete accessories as directed 

Meter         300.00      

11 
Earthing System with proper 
fitting etc complete in all respects 
as directed 

Sets           11.00      

12 
Lightening Spikes for sky lighting 
with specification etc complete in 
all respects as directed 

Sets           11.00      

13 

Fire Fighting extingusher (Co2, 
Liquid, powder)/ Fire hydrants or 
equivalent etc complete as 
directed 

SET            4.00      

14 

Miscellaneous Items (Cable ties, 
lugs flexible pipe, band etc.) 
complete in all respects as 
directed 

Meter    11,000.00      

T
Total Amount Rs. 

 

 
 

 



 

 

 

 

          OFFICE OF THE REGISTRAR 
PEOPLE’S UNIVERSITY OF MEDICAL& HEALTH SCIENCES FOR WOMEN 
                                 SHAHEED BENAZIRABAD, SINDH 
PMC Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan 

Tel. (Direct): +92-244-930428 Tel. (Extension): +92-244-930249-56 (2209) 
Fax: +92-244-930263 E-mail: registrar@pumhs.edu.pk Website: www.pumhs.edu.pk 

____________________________________________________________________________________________________ 

Dated: 28-11-2024 

 

OFFICE ORDER 
 
NO.PUMHSW/SBA/AR/2024/1879:  In pursuance of Rule-31 of the SPP Rules, 2010 

(Amended 2013), Sub-Rule (2) of Rule 31, as mentioned in the Government of Sindh Public 

Procurement Regulatory Authority guidelines, and with the directives of the Hon. Vice Chancellor, 

PUMHSW-SBA, the undersigned is pleased to notify the formation of the                                         

Complaint Redressal Committee of PUMHSW-SBA, comprising the following members, with 

immediate effect:. 

 

1. Prof. Dr. Muhammad Saleh Khaskheli   Chairman 
Pro-Vice Chancellor, PUMHSW-SBA 
 
 

2. Prof. Dr. Bashir Ahmed Memon    Member 
Professor of Civil Engineering, QUEST – SBA 

 
 

3. District Accounts Officer      Member 
District – Shaheed Benazirabad 

 
          This is issued with the directives by the Honorable Vice Chancellor, PUMHSW-SBA, 
 
 
 
 

  PROF. DR. QURBAN ALI RAHU  
            Registrar 

A copy for information & necessary action to:- 
1. The Director Finance, PUMHSW-SBA 
2. The Project Director, PUMHSW-SBA 
3. The Resident Auditor, PUMHSW-SBA  
4. The Secretary to Vice Chancellor, PUMHSW-SBA 
5. Officer Concerned 
6. Record Copy. 

 
 
 

            PROF. DR. QURBAN ALI RAHU  
 Registrar 

mailto:registrar@pumhs.edu.pk











