



OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

PMC Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan

Tel. (Direct): +92-244-9370427

Tel. (Extension): +92-244-9370427 (2267)

Fax: +92-244-9370263

E-mail: pd@pumhs.edu.pk

Website: www.pumhs.edu.pk

Dated: 18-10-2025

SAY NO TO CORRUPTION


**NAME OF WORK:- TENDERS FOR REPAIR/ RENOVATION OF 05
BUNGALOWS & SECRET BRANCH AT NEW CAMPUS.**

MINUTES OF MEETING

A meeting for opening of tender for the work, "REPAIR/ RENOVATION OF 05 BUNGALOWS & SECRET BRANCH AT NEW CAMPUS" was held in the office of the Project Director Engineering Wing on 14-10-2025 and 15-10-2025 at 12:00 noon. The following members of Tender Opening & Evaluation Committee were present.

- | | |
|--|-------------------|
| 1. Dr. Irshad Ahmed Memon
Registrar (PUMHSW) | Chairman |
| 2. Engr. Faheem Ahmed Soomro
Director Works & Services (USMS, Bhitshah) | Member |
| 3. Mr. Adil Rasheed
Director Finance (PUMHSW) | Member |
| 4. Mr. Qamaruddin Shaikh
Deputy Director Finance (QUEST, Nawabshah) | Member |
| 5. Engr. Dur Muhammad Mangi
Project Director (PUMHSW) | Member/ Secretary |

The Project Director (PUMHSW) briefed the Committee members that the sealed Tenders were invited from the contractors as per SPP Rules 2010 (Ammended-2013) for the said work vide NIT No. PUMHSW/AEN/2025/258, which appeared in leading national dailies i.e. The Kawish, The Express Tribune, The Ausaf, The Tarjumane Millat, & The Kashmir Times Dated 26-09-2025 and SPPRA EPADS Website & PUMHSW Website. He further briefed that purchasing date started from 26-09-2025 to 13-10-2025, bid submission date on EPADS was on 14-10-2025 upto 12:00 noon, whereas Opening date of the tender was same day i.e. 14-10-2025 @ 01:00 pm but due to technical issue in the EPADS website the bids were not opened on 14-10-2025 so the bids were opened on next day i.e. 15-10-2025 at 12:00 noon.



The Committee started proceedings of opening of tender on computer screen (EPADs) in front of the bidders and read aloud the names of each bidder one by one by opening their respective bids and bid amount;

S. No	Name of firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Call Deposit Amount in Rs.
01	M/s Buraq Engineering Works	3,999,569.78	3,930,049.46	200,000.00
02	M/s Al-Mukhtar Gas Engineers		3,748,184.00	200,000.00
03	M/s Junaid Ali		3,611,576.00	200,000.00
04	M/s Tufail Construction Company		3,605,814.00	200,000.00
05	M/s Al-Dost Engineering Services		3,440,347.00	200,000.00
06	M/s Muhammad Zeeshan Malik		3,387,547.00	200,000.00

The meeting ended with the vote of thanks to all members.

Engr. 
Dur Muhammad Mangi

Project Director & Secretary/ Member of
Tender Opening & Evaluation Committee
PUMHSW, S.B.A

C.C:

- 1- Chairman Tender Opening & Evaluation Committee.
- 2- All the honourable members of Tender Opening & Evaluation Committee.





OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

PMC Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan

Tel. (Direct): +92-244-9370427

Tel. (Extension): +92-244-9370427 (2267)

Fax: +92-244-9370263

E-mail: pd@pumhs.edu.pk

Website: www.pumhs.edu.pk

Dated: 22-10-2025

SAY NO TO CORRUPTION

**NAME OF WORK:- TENDERS FOR REPAIR/ RENOVATION OF 05
BUNGALOWS & SECRET BRANCH AT NEW CAMPUS.**

EVALUATION REPORT

The Notice for Inviting Tenders on single stage one envelope basis was floated for the "**REPAIR/ RENOVATION OF 05 BUNGALOWS & SECRET BRANCH AT NEW CAMPUS**" in the leading National Dailies i.e. The Kawish, The Express Tribune, The Ausaf, The Tarjuman-e-Millat, & The Kashmir Times on 26-09-2025 and also the Bidding Documents were uploaded on SPPRA EPADS website and PUMHSW website.

A meeting for opening of the tenders for subject work was held in the office of the Project Director Engineering Wing on 14-10-2025 & 15-10-2025 at 12:00 noon. The following members of Tender Opening & Evaluation Committee were present.

- | | |
|--|-------------------|
| 1. Dr. Irshad Ahmed Memon
Registrar (PUMHSW) | Chairman |
| 2. Engr. Faheem Ahmed Soomro
Director Works & Services (USMS, Bhitshah) | Member |
| 3. Mr. Adil Rasheed
Director Finance (PUMHSW) | Member |
| 4. Mr. Qamaruddin Shaikh
Deputy Director Finance (QUEST, Nawabshah) | Member |
| 5. Engr. Dur Muhammad Mangi
Project Director (PUMHSW) | Member/ Secretary |

The Project Director (PUMHSW) briefed the Committee members that the sealed Tenders were invited from the contractors as per SPP Rules 2010 (Amended-2013) for the said work vide NIT No. PUMHSW/AEN/2025/258, which appeared in leading national dailies i.e. The Kawish, The Express Tribune, The Ausaf, The Tarjuman-e-Millat, & The Kashmir Times Dated

26-09-2025 and SPPRA EPADS Website & PUMHSW Website. He further briefed that purchasing date started from 26-09-2025 to 14-10-2025, bid submission date on EPADS was on 14-10-2025 upto 12:00 noon, whereas Opening date of the tender was same day i.e. 14-10-2025 @ 01:00 pm, but due to technical issue in the EPADs website the bids were not opened on 14-10-2025 so the bids were opened on next day i.e. 15-10-2025 at 12:00 noon.

The Committee started proceedings of opening of tender on computer screen (EPADs) in front of the bidders and read aloud the names of each bidder one by one by opening their respective bids and bid amount.

Whereas during technical evaluation of the bids all the bidders stood qualified;


1. M/s Muhammad Zeeshan Malik, Nawabshah
2. M/s Al-Dost Engineering Services, Karachi
3. M/s Tufail Construction Company, Ghotki
4. M/s Junaid Ali, Nawabshah
5. M/s Al-Mukhtar Gas Engineers, Nawabshah
6. M/s Buraq Engineering Works, Nawabshah

The bids were checked arithmetically also their C.D amount was checked @ 5% of the estimated amount as detailed below;

S. No	Name of firm or Bidder	Estimated Cost in Rs.	C.D Amount Rs.	Contractor quoted bid amount	Arithmetically Corrected Bid Amount in Rs.	% Above/ Below	Ranking
01	M/s Buraq Engineering Works	3,999,569.78	200,000.00	3,930,049.46	3,930,204.51	1.73% Below	6th Lowest Bidder
02	M/s Al-Mukhtar Gas Engineers		200,000.00	3,748,184.00	3,748,184.20	6.29 % Below	5th Lowest Bidder
03	M/s Junaid Ali		200,000.00	3,611,576.00	3,611,576.75	9.70 % Below	4th Lowest Bidder
04	M/s Tufail Construction Company		200,000.00	3,605,814.00	3,605,814.65	9.84 % Below	3rd Lowest Bidder
05	M/s Al-Dost Engineering Services		200,000.00	3,440,347.00	3,440,348.51	13.98 % Below	2nd Lowest Bidder
06	M/s Muhammad Zeeshan Malik		200,000.00	3,387,547.00	3,388,644.58	15.27 % Below	1st Lowest Bidder

The rates of 1st lowest bidder have been analyzed by the Committee and it is the opinion of the Committee that the rates quoted by 1st lowest bidder are reasonable, workable within SPPRA Rules and commensurate with present market trend, so it recommends that the work, "**REPAIR/ RENOVATION OF 05 BUNGALOWS & SECRET BRANCH AT NEW CAMPUS**" may be awarded to 1st lowest

bidder i.e. **M/s Muhammad Zeeshan Malik, Nawabshah** at total tendered cost of **Rs. 3,388,644/=**.



Dr. Irshad Ahmed Memon
Registrar PUMHSW & Chairman of Tender
Opening & Evaluation Committee
PUMHSW, S.B.A



Engr. Faheem Ahmed Soomro
Director Works & Services (USMS-Bhitshah) &
Member Tender Opening & Evaluation Committee
PUMHSW, S.B.A

Away

Mr. Qamaruddin Shaikh
Deputy Director Finance QUEST Nawabshah &
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A



Mr. Adil Rasheed
Director Finance PUMHSW
Member Tender Opening & Evaluation
Committee PUMHSW, S.B.A




Engr. Dur Muhammed Mangi
Project Director PUMHSW & Secretary/ Member
of Tender Opening & Evaluation Committee
PUMHSW, S.B.A


BIDDERS QUALIFICATION REPORT

NAME OF WORK:- **"REPAIR/ RENOVATION OF 05 BUNGALOWS & SECRET BRANCH AT NEW CAMPUS".**


01	Name of Procuring Agency	Project Director (Peoples University of Medical & Health Sciences for Women)					
02	Tender Reference Number	No. PUMHSW/AEN/2025/258, Dated: 24-09-2025					
03	Method of Procurement	Single Stage One Envelope					
04	Name of Firms/ Bidders 	M/s Buraq Engineering Works	M/s Al-Mukhtar Gas Engineers	M/s Junaid Ali	M/s Tufail Construction Company	M/s Al-Dost Engineering Services	M/s Muhammad Zeeshan Malik
05	Valid PEC, Registration with Income Tax Department, & SRB including Income Tax Returns for last 03 years.	Yes	Yes	Yes	Yes	Yes	Yes
06	Bank Statement showing Annual Turnover twice the estimated cost for last three years	Yes	Yes	Yes	Yes	Yes	Yes
07	List of similar assignments with cost undertaken over the past three years as a proof of experience	Yes	Yes	Yes	Yes	Yes	Yes
08	Tender Fee/ Cost of Bidding Documents	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
09	5% Earnest Money	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
10	Affidavit that the firm has never been blacklisted and current status of that firm has been de-listed	Not Blacklisted	Not Blacklisted	Not Blacklisted	Not Blacklisted	Not Blacklisted	Not Blacklisted
11	All documents/ information furnished are true & correct	Yes	Yes	Yes	Yes	Yes	Yes
12	Compliant/ Non-Compliant	Compliant	Compliant	Compliant	Compliant	Compliant	Compliant


Dr. Irshad Ahmed Memon
 Registrar PUMHSW & Chairman of Tender
 Opening & Evaluation Committee
 PUMHSW, S.B.A


Engr. Faheem Ahmed Soomro
 Project Director (USMS-Bhitshah) & Member
 Tender Opening & Evaluation Committee
 PUMHSW, S.B.A


Mr. Adil Rasheed
 Director Finance PUMHSW
 Member Tender Opening & Evaluation
 Committee PUMHSW, S.B.A


Mr. Qamaruddin Shaikh
 Deputy Director Finance QUEST Nawabshah &
 Member of Tender Opening & Evaluation
 Committee PUMHSW, S.B.A



Engr. Dur Muhammed Mangi
 Project Director PUMHSW & Secretary/ Member
 of Tender Opening & Evaluation Committee
 PUMHSW, S.B.A

SUMMARY OF COMPARATIVE STATEMENT

NAME OF WORK:-

“REPAIR/ RENOVATION OF 05 BUNGALOWS & SECRET BRANCH AT NEW CAMPUS”


S. No	Name of firm or Bidder	Estimated Cost in Rs.	C.D Amount Rs.	Contractor quoted bid amount	Arithmetically Corrected Bid Amount in Rs.	% Above/ Below	Ranking
01	M/s Buraq Engineering Works	3,999,569.78	200,000.00	3,930,049.46	3,930,204.51	1.73% Below	6th Lowest Bidder
02	M/s Al-Mukhtar Gas Engineers		200,000.00	3,748,184.00	3,748,184.20	6.29 % Below	5th Lowest Bidder
03	M/s Junaid Ali		200,000.00	3,611,576.00	3,611,576.75	9.70 % Below	4th Lowest Bidder
04	M/s Tufail Construction Company		200,000.00	3,605,814.00	3,605,814.65	9.84 % Below	3rd Lowest Bidder
05	M/s Al-Dost Engineering Services		200,000.00	3,440,347.00	3,440,348.51	13.98 % Below	2nd Lowest Bidder
06	M/s Muhammad Zeeshan Malik		200,000.00	3,387,547.00	3,388,644.58	15.27 % Below	1st Lowest Bidder


Dr. Irshad Ahmed Memon
Registrar PUMHSW & Chairman of Tender
Opening & Evaluation Committee
PUMHSW, S.B.A


Engr. Faheem Ahmed Soomro
Director Works & Services (USMS, Bhitshah) &
Member Tender Opening & Evaluation Committee
PUMHSW, S.B.A


Mr. Adil Rasheed
Director Finance PUMHSW
Member Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Mr. Qamaruddin Shaikh
Deputy Director Finance QUEST Nawabshah
& Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Engr. Dur Muhammed Mangi
Project Director PUMHSW & Secretary/
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A

REPAIR/ RENOVATION OF 5 BUNGALOWS & SECRET BRANCH AT NEW CAMPUS

ESTIMATED COST			COMPARATIVE STATEMENT					
REPAIR/ RENOVATION OF 5 BUNGALOWS AT NEW CAMPUS			M/s Buraq Engineering Works	M/s Al-Mukhtar Gas Engineers	M/s Junaid Ali	M/s Tufail Construction Company	M/s Al-Dost Engineering Services	M/s Muhamma Zeeshan Malik
S. No	Description	Amount in Rs.	Amount in Rs.	Amount in Rs.	Amount in Rs.	Amount in Rs.	Amount in Rs.	Amount in Rs.
1	Civil Works (Scheduled Items)	830892.32	747803.09	756112.01	830892.32	731185.24	747803.09	664713.86
	Premium/ Rebate Offered.....		10% Below	9% Below	At Par	12% Below	10% Below	20% Below
2	Civil Works (Non-Scheduled Items)	1669092.00	1772125.00	1613703.00	1404098.00	1527735.00	1300100.00	1476696.00
	Total cost of Civil Works Rs.	2499984.32	2519928.09	2369815.01	2234990.32	2258920.24	2047903.09	2141409.86
Summary of Works								
REPAIR/ RENOVATION OF ROOM ADJACENT TO SECRET BRANCH								
1	Civil Works (Scheduled Items)	883941.64	795547.48	804386.90	813226.31	777868.65	795547.48	707153.32
	Premium/ Rebate Offered.....		10% Below	9% Below	8% Below	12% Below	10% Below	20% Below
	Total cost of Civil Works Rs.	883941.64	795547.48	804386.90	813226.31	777868.65	795547.48	707153.32
2	Electrical Works (Scheduled Items)	552108.82	496897.94	518982.29	507940.11	485855.76	496897.94	463771.41
	Premium/ Rebate Offered.....		10% Below	6% Below	8% Below	12% Below	10% Below	16% Below
3	Electrical Works (Non-Scheduled Items)	63535.00	117831.00	55000.00	55420.00	83170.00	100000.00	76310.00
	Total cost of Electrical Works Rs.	615643.82	614728.94	573982.29	563360.11	569025.76	596897.94	540081.41
	TOTAL RS.	1499585.46	1410276.42	1378369.18	1376586.42	1346894.41	1392445.42	1247234.72
	GRAND TOTAL RS.	3999569.78	3930204.51	3748184.20	3611576.75	3605814.65	3440348.51	3388644.58
	GRAND TOTAL IN RS. MILLION	4.00	3.93	3.75	3.61	3.61	3.44	3.39
% Below on Estimated Cost			1.73%	6.29%	9.70%	9.84%	13.98%	15.27%
REMARKS			6TH LOWEST	5TH LOWEST	4TH LOWEST	3RD LOWEST	2ND LOWEST	1ST LOWEST

Handwritten signature

Handwritten signature

Handwritten signature

REPAIR/ RENOVATION OF 5 BUNGALOWS AT NEW CAMPUS


[illegible]

8	C-6/ 5c, pg 197	Providing & Fixing Handle valve 1" dia complete in all respects as directed	Each	8	1907.1	15256.8												
Total						830892.32		830892.32		830892.32		830892.32		830892.32		830892.32	830892.32	
My Rates are % _____ Above/ Below on Scheduled Items							10% Below	83089.23	9% Below	74780.31	At Par		12% Below	99707.08	10% Below	83089.23	20% Below	166178.46
Total Scheduled Items						830892.32		747803.09		756112.01		830892.32		731185.24		747803.09		664713.06
Sr.	S. I/ Page No	Description of Items	Unit	Quantity	Rate	Amount	Rate	Amount										
		Following items are not included in CSR																
		Civil Works (Non-Scheduled Items)																
9	NS-1	Providing & Laying Marble 6"x12" x1/2" thick over CC 1:2 ratio motor mix thickness 1" complete in all respects as directed.	Sft	8065.80	190.00	1532502.00	195.00	1572831.00	185.00	1492173.00	160.00	1290528.00	175.00	1411515.00	Rates not filled by the contractor		170.00	1371186.00
10	NS-2	Refixing of Pavers block & filling of earth as required complete in all respect	Sft	600.00	100.00	60000.00	170.00	102000.00	90.00	54000.00	85.00	51000.00	60.00	36000.00			70.00	42000.00
11	NS-3	PPRC Pipe Line	Rft	149.00	150.00	22350.00	188.00	28012.00	140.00	20860.00	120.00	17880.00	180.00	26820.00			160.00	23840.00
12	NS-4	Elbow 1" dia	Nos.	18.00	90.00	1620.00	81.00	1458.00	80.00	1440.00	70.00	1260.00	100.00	1800.00			90.00	1620.00
13	NS-5	Socket 1" dia	Nos.	17.00	80.00	1360.00	60.00	1020.00	70.00	1190.00	70.00	1190.00	100.00	1700.00			90.00	1530.00
14	NS-6	Tee 1" x 1"	Nos.	10.00	250.00	2500.00	122.00	1220.00	230.00	2300.00	200.00	2000.00	250.00	2500.00			120.00	1200.00
15	NS-7	Tee 1" x 1" 1/4"	Nos.	8.00	350.00	2800.00	123.00	984.00	290.00	2320.00	300.00	2400.00	250.00	2000.00			120.00	960.00
16	NS-8	Tee 1" x 3/4"	Nos.	8.00	270.00	2160.00	152.00	1216.00	230.00	1840.00	230.00	1840.00	250.00	2000.00			120.00	960.00
17	NS-9	Valve Socket Brass	Nos.	16.00	1000.00	16000.00	714.00	11424.00	860.00	13760.00	850.00	13600.00	1000.00	16000.00			400.00	6400.00
18	NS-10	Socket With Rings	Nos.	8.00	350.00	2800.00	245.00	1960.00	290.00	2320.00	300.00	2400.00	300.00	2400.00			250.00	2000.00
19	NS-11	R.C.C main hole cover size 2.50 x 2.50	Nos.	5.00	5000.00	25000.00	10000.00	50000.00	4300.00	21500.00	4000.00	20000.00	5000.00	25000.00			5000.00	25000.00
Total of Civil Works Non-Scheduled Items						1669092.00		1772125.00		1613703.00		1404098.00		1527735.00		1300100.00		1476696.00
Total of Civil Works Scheduled + Non-Scheduled Items						2499984.32		2519928.09		2369815.01		2234990.32		2258920.24		2047903.09		2141409.86

REPAIR/ RENOVATION OF RECENTLY ACQUIRED ROOM ADJACENT TO SECRET BRANCH

ESTIMATED COST							COMPARATIVE STATEMENT											
(As per Schedule of Rates 2024 Government of Sindh)							M/s Buraq Engineering Works		M/s Al-Mukhtar Gas Engineers		M/s Junaid Ali		M/s Tufail Construction Company		M/s Al-Dost Engineering Services		M/s Muhammad Zeeshan Malik	
S.No	page No. Sl.No.	Description	Qty.	Unit	Rate	Amount (Rs.)	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	C9/11(b) pg 52	Cement plaster 1:4 upto 12' height 1/2" Thick (Internal Walls Only)	2,833.56	Sft	39.83	112,860.69												
2	ch-9/23 pg53	Priming Coat of Chalk Distemper	2,833.56	Sft	3.59	10,172.48												
3	ch-9/24b pg53	Distemping Two coats	2,833.56	Sft	13.66	38,706.43												
4	C10/7iia, pg 57	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fully glazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp, handles and chord with hooks etc. complete(excluding sliding bolts or lock)																
		1-3/4" Thick	68.73	Per Sft	1313.65	90,287.16												
5	C11/5Ca pg63	Preparing Surface and painting of Doors and windows any type (including Edges)																
	i	Priming Coat	380.00	Sft	11.30	4,294.00												
	ii	Each sbsequent coat	380.00	Sft	7.11	2,701.80												
6	C2/53 pg 22	Removing cement or lime plaster	2,833.56	Sft	5.39	15,272.89												
7	C2/55 pg 22	Dismantling glazed or encaustic tiles etc.	880.56	Sft	31.19	27,464.67												
8	C18/83(a) pg 83	Supplying & fixing in position Aluminum channels framing for hinged doors or made with 5 mm thick tinted glass glazing (Belgium) and Alpha (Japan) locks I/c handles, stoppers etc. (a) Deluxe model (White)	80	Sft	1655.83	132,466.40												
9	C8/28(vii, ix) pg 46	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickness I/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. 24"x24"x5/16"	924.00	Per Sft	439.57	406,162.68												
10	C18/118, pg 87	P/F approved quality of mortice lock.	1.00	Nos.	2049.84	2,049.84												
11	C10/70, pg 61	Supplying & fixing window blinds (Horizontal / vertical) with plain design and of approved colour i/c fixing in windows with necessary accessories.	90.00	Sft	461.14	41,502.60												
		Total				883,942		883,941.64		883,941.64		883,941.64		883,941.64		883,941.64		883,941.64
		My Rates are % Above/ Below on Scheduled Items					10% Below	88,394.16	9% Below	79,554.75	8% Below	70,715.33	12% Below	106,073.00	10% Below	88,394.16	20% Below	170,700.33
		Total Scheduled Items						795,547.48		804,386.90		813,226.31		777,868.65		795,547.48		707,103.32

	TOTAL RS.	552,108.82		552,108.82		552,108.82		552,108.82		552,108.82		552,108.82		552,108.82
My Rates are %	Above/ Below on Scheduled Items		10% Below	55,210.88	6% Below	33,126.53	8% Below	44,168.71	12% Below	66,253.06	10% Below	55,210.88	16% Below	88,337.41
	Total Scheduled Items			496,897.94		518,982.29		507,940.11		485,855.76		496,897.94		463,771.41


Repair / Renovation of recently acquired Room adjacent to secret branch

Electrical Works


(As Per Market Prevailing Rates)						M/s Buraq Engineering Works		M/s Al-Mukhtar Gas Engineers		M/s Junaid Ali		Construction Company		M/s Al-Dost Engineering Services		M/s Muhammad Zeeshan Malik	
Sr. No.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	AMOUNT (Rs.)	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
NS-1	A) LIGHTS.																
	These will consist of as described and equipped as above but specified as under These light units should be complete in all respects. All light fittings & fixtures should be Philips/Oppl/Crest/Technology Care type.																
i	Ceiling mounted light 12W/18W	No.	10.00	1,460.00	14,600.00	905.00	9,050.00	1,220.00	12,200.00	1,260.00	12,600.00	1,600.00	16,000.00	Rates not filled by the contractor		800.00	8,000.00
ii	36W LED tube light	No.	3.00	2,250.00	6,750.00	1,698.00	5,094.00	1,700.00	5,100.00	1,700.00	5,100.00	2,500.00	7,500.00			1,800.00	5,400.00
NS-2	Fan Box for fan	No.	5.00	300.00	1,500.00	528.00	2,640.00	260.00	1,300.00	250.00	1,250.00	400.00	2,000.00			1,000.00	5,000.00
NS-3	BACK BOXES FOR SWITCH BOARD WITH FACE PLATE.				-		-		-		-		-				
	Supply and erection of M.S Sheet boxes of 16 SWG, 4" deep with 3/16" thick bakalite sheet top, for recessed wiring including making holes for Switches, Socket, & Fan dimmer etc.				-		-		-		-		-				
i	(a) 4"x4" Board	No.	12.00	150.00	1,800.00	1,510.00	18,120.00	130.00	1,560.00	130.00	1,560.00	200.00	2,400.00			1,500.00	18,000.00
ii	(b) 7"x4" Board	No.	8.00	180.00	1,440.00	2,265.00	18,120.00	160.00	1,280.00	150.00	1,200.00	250.00	2,000.00			2,000.00	16,000.00
NS-4	Providing & fixing CAT-6 cable 3M or Equivalent.	Meter	199.00	155.00	30,845.00	283.00	56,317.00	140.00	27,860.00	140.00	27,860.00	230.00	45,770.00			90.00	17,910.00
NS-5	Providing & Fixing I/O including face plate, jack, backbox etc complete in all respect.	Job	3.00	2,200.00	6,600.00	2,830.00	8,490.00	1,900.00	5,700.00	1,950.00	5,850.00	2,500.00	7,500.00			2,000.00	6,000.00
TOTAL RS.					63,535.00		117,831.00		55,000.00		55,420.00		83,170.00		100,000.00		76,310.00

Bid Evaluation Report


1. Name of Procuring Agency: Peoples University of Medical & Health Sciences for Women Shaheed Benazirabad.
2. Tender Reference No: No. PUMHSW/AEN/2025/258, Dated: 24-10-2025
3. Tender Description/Name of work/item: **REPAIR/ RENOVATION OF 05 BUNGALOWS & SECRET BRANCH AT NEW CAMPUS.**
4. Method of Procurement: Open Tenders
5. NIT Published: Kawish, Express Tribune, Ausaf Dated: 26-10-2025, SPPRA ID S-250974675
6. Total Bid Documents Sold: 06 (Six)
7. Total Bids Received: 06 (Six)
8. Technical Bid Opening date: (if applicable) 15-10-2025 (Provide detail in separate form)
9. No. of Bid technically qualified (if applicable): 06 (Six)
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 15-10-2025 at 12:00 noon
12. Estimated Cost: **Rs. 3,999,569.78**
13. Bid Evaluation Report:

S. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s Buraq Engineering Works	3,930,204.51	6th Lowest Bidder	1.73% Below	----	----
02	M/s Al-Mukhtar Gas Engineers	3,748,184.20	5th Lowest Bidder	6.29 % Below	----	----
03	M/s Junaid Ali	3,611,576.75	4th Lowest Bidder	9.70 % Below	----	----
04	M/s Tufail Construction Company	3,605,814.65	3 rd Lowest Bidder	9.84 % Below	----	----
05	M/s Al-Dost Engineering Services	3,440,348.51	2 nd Lowest Bidder	13.98 % Below	----	----

06	M/s Muhammad Zeeshan Malik	3,388,644.58	1 st Lowest Bidder	15.27 % Below	Reasonable, workable rates being accepted	----
----	----------------------------	--------------	-------------------------------	---------------	---	------


Dr. Irshad Ahmed Memon
 Registrar PUMHSW & Chairman of
 Tender Opening & Evaluation Committee
 PUMHSW, S.B.A


Engr. Faheem Ahmed Soomro
 Director Works & Services (USMS-Bhitshah) &
 Member of Tender Opening & Evaluation
 Committee PUMHSW, S.B.A


Mr. Qamaruddin Shaikh
 Deputy Director Finance (QUEST) Nawabshah &
 Member of Tender Opening & Evaluation
 Committee PUMHSW, S.B.A


Mr. Adil Rasheed
 Director Finance PUMHSW & Member
 of Tender Opening & Evaluation Committee
 PUMHSW, S.B.A


Engr. Dur Muhammed Mangi
 Project Director PUMHSW & Secretary/ Member
 of Tender Opening & Evaluation Committee
 PUMHSW, S.B.A



OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

PMC Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan

Tel. (Direct): +92-244-9370427

Tel. (Extension): +92-244-9370427 (2267)

Fax: +92-244-9370263


E-mail: pd@pumhs.edu.pk

Website: www.pumhs.edu.pk

Dated: 14-10-2025


Attendance of Contractors who participated in the opening of the tenders of the work "Repair/ Renovation of 05 Bungalows & Secret Branch at New Campus" at office of Project Director Engineering Wing on 14-10-2025 at 01:00 pm.

S. No	Name of the Firm/ Company	Name & Signature of Representative of Contractor
01	M/s Muhammad Zeeshan Malik, Nawabshah	M. Zeeshan Malik
02	M/s Junaid Ali, Nawabshah	Junaid Ali
03	M/s Al-Dost Engineering Services, Karachi	Bagh Ali
04	M/s Tufail Construction Company, Ghotki	Sudhew Ahmed
05	M/s Buraq Engineering Works, Nawabshah	Azhar Ali
06	M/s Al-Mukhtar Gas Engineers, Nawabshah	Indira Ali


Dr. Irshad Ahmed Memon
Registrar & Chairman Tender Opening &
Evaluation Committee PUMHSW


Mr. Qamaruddin Shaikh
Deputy Director Finance QUEST
Nawabshah & Member Tender Opening &
Evaluation Committee PUMHSW


Engr. Faheem Ahmed Soomro
Director Works & Services USMS Bhitshah &
Member Tender Opening & Evaluation
Committee PUMHSW


Mr. Adil Rasheed
Director Finance & Member Tender
Opening & Evaluation Committee
PUMHSW


Engr. Dur Muhammed Mangi
Project Director, Member & Secretary
Tender Opening & Evaluation
Committee PUMHSW